

Jharkhand Tourism Development Corporation Limited

5, Tourist Complex, Mahatma Gandhi Marg, Jharkhand, Ranchi - 834001 Tele-Fax: +(91)-651-2331828, Email: <u>itdcltd@gmail.com</u>

CORRIGENDUM

"Development of Tourism Properties at Jharkhand on Renovate, Operate, Maintain and Transfer (ROMT) basis"

Ref. No: 139/2017

Date: 07/03/2017

The following clauses of the RFP documents stand amended as below:

| S. No | Reference of Original Clause | Modified Clause / Clarifications |
|-------|---|--|
| 1. | Clause 5.7.3, Page: 15; Project Development and Management Agreement: "It is further agreed that if such additional renovation is beyond 20% (Twenty Percent) of the total built up area carried out on the Project Site as a result of such utilization of additional built — up area, the Fee payable to the Authority shall also be increased on prorata basis for the said additional built up area beyond 20% (Twenty Percent) of the total built up area". | a. The revised clause is as below, "It is further agreed that if such additional renovation is beyond 50% (fifty Percent) of the total built up area carried out on the Project Site as a result of such utilization of additional built – up area, the Fee payable to the Authority shall also be increased on pro-rata basis for the said additional built up area beyond 50% (fifty Percent) of the total built up area". b. For the computation of 50% additional built-up area for buildings with incomplete structures: JTDC shall consider calculation based on the originally planned built-up area instead of the existing built-up area of the existing incomplete building and shall enforce after completion of construction of the built-up area which was planned originally. |
| 2. | Clause 1.1.1, Page:6;Request For Proposal: "the Authority intends to undertake renovation of 9 (Nine) Tourism Properties at various places in Jharkhand as listed out in the table below on Public Private Partnership (PPP) ("PPP") mode by entrusting the same to a competent entity (ies) under on Renovate, Operate, Maintain and Transfer (the "ROMT") Basis for a period of 10 (ten) years ("Project")". | The Authority intends to undertake renovation of 9 (nine) tourism properties at various places in Jharkhand as listed out in the table below on Public Private Partnership (PPP) by entrusting the same to a competent entity under Renovate, Operate, Maintain and Transfer (ROMT) basis for a period of 20 (twenty) years. |

| | Clause 1.2.7, Page 9: Request for Proposal (Existing) | | | Revised Clause: | | |
|----|---|--|-------------------------------|-----------------|---|-------------------------------|
| | SI No. | Name of the Tourism Property | Minimum Annual Fee (in Rs) | SI No. | Name of the Tourism Property | Minimum Annual Fee (in Rs) |
| 3. | 1 | Tourist Information Centre, Madhuban, Parasnath | 1,00,000 | 1 | Tourist Information Centre, Madhuban, Parasnath | 1,00,000 |
| | 2 | Tourist Information Centre, Jamshedpur | 10,00,000 | 2 | Tourist Information Centre, Jamshedpur | 4,00,000 |
| | 3 | Tourist Information Centre, Daltonganj | 2,00,000 | 3 | Tourist Information Centre, Daltonganj | 1,00,000 |
| | 4 | Wayside Amenities, Chandawa, Latehar | 1,00,000 | 4 | Wayside Amenities, Chandawa, Latehar | 1,00,000 |
| | 5 | Wayside Amenities, Trikut, Deoghar | 4,00,000 | 5 | Wayside Amenities, Trikut, Deoghar | 3,00,000 |
| | 6 | Ganga Bhawan, Rajmahal, Sahibganj | 1,00,000 | 6 | Ganga Bhawan, Rajmahal, Sahibganj | 1,00,000 |
| | 7 | Tourist Complex, Itkhori, Chatra | 4,50,000 | 7 | Tourist Complex, Itkhori, Chatra | 3,00,000 |
| | 8 | Hotel Sheetal Vihar, Barhi | 1,60,000 | 8 | Hotel Sheetal Vihar, Barhi | 1,00,000 |
| | 9 | Tourist Complex, Hundru, Ranchi | 1,00,000 | 9 | Tourist Complex, Hundru, Ranchi | 1,00,000 |

Managing Director

Jharkhand Tourism Development Corporation