

Corrigendum

Selection of Agency/Consultant for Carrying out Feasibility Study, Preparation of DPR, BID Process Management and Design and Supervision Work for Development of Aerial Passenger Ropeway in Jharkhand

Ranchi, Dated:- 18/10/2022

Ref. No.: Tou./Dir./Yo.- 02/2022 - 797., Dated:- 19/09/2022.

Sl.	Part/Clause No.	Original Clause in RFP	Modified Clause
1	<p>Part-2, - 2.1.5 (Page-8)</p> <p>Part-8, Appendix-1 (Form-6) (Page-57)</p>	<p>2.1.5. Project Team & Site Team <u>Project Support Team</u> 1) Environmental and Social Specialist 2) Procurement & Contract specialist 3) Architect Construction Supervision Team Details 1) Team Leader 2) Site Engineer–(Quality Expert) 3) Site Engineer Electrical 4) Quantity Surveyor 5) Material Engineer 6) Finance expert 7) Support Staff</p> <p>Particulars of Key Personnel: Only 6 (Six) Positions are mentioned here 1) Team Leader 2) Environmental and Social Specialist 3) Procurement & Contract specialist 4) Architect 5) Finance Expert 6) Site Supervisor</p>	<p>Form6: Appendix 1 is hereby amended & team mentioned in clause 2.1.5 shall be constituted as Project Support Team and Construction Supervision team. Hence one (01) CV to be provided for each 7 positions. PMC period shall be decided while formulating bid document as per feasibility study done.</p>
2	<p>Part-7 Stage –I , 7.3 (Page 26) (Scope of Services)</p>	<p>7.3. SCOPE OF SERVICES: a) Stage 1: Development of Detailed Project Report based on the feasibility reports prepared by DoT or agency associated with DoT.</p>	<p>Clause 7.3.1.A Point.1 is hereby amended and to be read as "Preliminary survey of sites to be done by agency selected through this RFP"</p> <p>Clause 7.3- Scope of services (a) is to be read as "Undertaking feasibility study & formulation of DPR"</p> <p>Thus the agency has to undertake feasibility study & all scope of services as mentioned in clause 7.3. DoT doesn't have any data to share on the same.</p>

4

3	General 1.6 (page-6)	Tender Schedule Bid Due Date- 18th Oct 3:00 PM		Bid due date has been revised to 07-11-2022, 3:00 PM	
4	Part-7 7.4	7.4. Deliverables and Time line			
		1	Draft Detailed Project Report (DPR)	Within 3 (Three) Months from the date of signing of contract	1. Feasibility Study- Within 6 Months from the date of signing of contract
		2	Final Detailed Project Report (DPR)	Within 4 (Four) Months from the date of signing of contract	2. Draft Detailed Project Report (DPR) – Within 9 Months from the date of signing of contract
		3	Development of Bid Document	Within 5 (Five) Months from the date of signing of contract	3-Final Detailed Project Report (DPR)- Within 10 Months from the date of signing of contract.
		4	Bid Process Management	Within 7 (Seven) Months from the date of signing of contract	4- Development of Bid Document- Within 11 Months from the date of signing of contract.
					5- Bid Process Management- Within 13 Months from the date of signing of contract
5	Part-9 Appendix-2 form 2 (Summary of Financial Proposal) Page-66	Column 3: % of the indicative Project Cost (In numbers)			Indicative project cost changed to Project Fee.
6	Part-3 Sub-clause 3.1.2 of clause 3.1 Evaluation technical evaluation	Sr No. 1- Experience in designing project in the last 5 years-20 marks			Sr No. 1- Experience in designing project in the last 5 years-20 marks.

SV

Modified APPENDIX-1
Form – 6 : Particulars of Key Personnel

SI No	Key Personnel	Name of Key Personnel	Educational Qualification	Length of Professional Experience	Present Employment		No. of Eligible Assignments
					No of Firms	Responsibilities	
1	Team Leader						
2	Site Engineer (Quality Expert)						
3	Site Engineer Electrical						
4	Quantity Surveyor						
5	Material Engineer						
6	Finance Expert						
7	Support Staff						
<i>* Attach CVs of Key Personnel, which will be evaluated</i>							

(Signature, Name and Designation of the authorized signatory)

Note:

- ② *Minimum Qualification & Experience of the individual key personnel's is mandatory for evaluation of CV as per RFP.*
- ② *Key Personnel's Qualification and experience shall have weightage of 20% and 80% respectively.*
- ② *Key Personnel's having the Maximum number of similar projects shall get the full marks and rest other individuals shall get marks in percentile basis corresponding to the individual having maximum number of similar project experience.*
- ② *Individual Key Personnel's shall sign the CV or submit the confirmation through email stating that he or she shall be available for entire duration of the project assignment as per timeline mentioned in RFP and Project requirement to the agency. CV shall be further signed and verified by the authorized representative of the agency. CV shall be supported by the credentials **(e.g. Qualification certificates, Experience Certificate from Employer etc.)**.*