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GOVERNMENTOruHARI(HAIID

DEPARTMENT OF TOI'RISM, ART CTJLTTJRE, SPORTS A}ID

on".,"n,0,,,I3#l:1fl #IYJ[I9JHIPH,,-*,"","","

NOTICE IIYVITING TENDER

SELECTION OF AGENCY/CONSULTANT FOR CARRYING OUT FEASIBILITY STUDY,
PREPARATION OF DP& BID PROCESS MANAGEMENT AND DESIGN AI\D SUPERVISION WORI(

FOR DEVELOPMENT OF AERIAL PASSENGER ROPEWAY IN JHARKHAND

Rer. No. rTou./Oir. /Yo -ollwzz - ?9+ Dated.z l!,Q!, 2-o2L

Directorate of Tourism, Government of Jharkhand invites proposals from interested technical

consultant agency for conducting carrying out feasibility study, preparation of DPR, Bid process

management and design and supervision work for development of aerial passenger ropeway in Jharkhand

as per the details given in Bidding Documents. A brief description ofthe Project may be seen in the Project

Terms of Reference of this Bidding Document.

The Bidding Documents may be downloaded from the website

www.tourism.jharkhand.gov.in

The pre-Bid meeting for the Project shall be organized at the Directorate of Tourism at I l:30 A.M.

on0711012022. The last date for submission ofproposal shall be l8/10/2022 up to 1500 hours at the office

of Directorate of Tourism at the above mentioned address. All notifications, changes and amendments to

the Bidding Document will be posted only on the website www.tourism jharkhand.gov.in and shall not be

published in the newspapers.

Directorats of Tourism shall have the right to reject one or all proposals and also cancel the bid

process at any stage without assigning any reason whatsoever.

In case of any queries/clarifications on the projecV documents please contact Directorate of Tourism.

sd/-
Director,
Tourism.



1. Part- I - Introduction

1.1. Backgroundr

Directorate ofTourism (DoT), Government ofJharkhand seeks to appoint consultant for selection of
Agency for Feasibility study, DPR, Bid Process Management, and Construction Supervision for
Proposed Ropeway Project, in

1. Ranchi

2. Chatra Koleshwari Mandir

3. Godda Yogini Sthan

(The location may be changed by the directorate, prior information will be intimated to the selected
Agency)

1.2. Project Background

Directorate ofTourism has been mandated as nodal agency for Tourism and its related Infrastructure

Development in the state of Jharkhand. In-continuation of the scope, Directorate of Tourism is in
process of developing and modemization ofan Aerial Ropeway facility/Project at Dasham/ Jonha /
Hundru Falls in Ranchi, Koleshwari Temple in Chatra District and Yoginisthal in Godda district of
Jharkhand. The project intends to promote and enhance the participation of local communities as

stakeholders in the development oftourist locations, products and services through capacity building,
leading to the empowerment and upliftment of ttre socio-economic status of the communities.

1.2.1. Objective

The key objective of the tender is to appoint agency for carrying out feasibility stucly, DpR, bid
process management and design and supervision work for development of Ariel Passenger

Ropeway in Ranchi, Chatra and Godda districts ofJharkhand_

The following activities are proposed -

a) Undertake Feasibility study for construction of Ropeway at 3 sites as mentioned above

as per the BIS standards, as per Bihar and orissa Ropeway Act 1924, and following all
government guidelines regarding safety standards.

b) Development of Detailed Project Reports as per the BIS standards, as per Bihar and

Orissa Ropeway Act 1924, and following all govemment guidelines.

c) Assistance in development of Bid Documents and Bid process Management

d) To ensure high standards of quality assurance in the execution ofwork and completion

of work within stipulated period as per BIS standard.



comprehensive supervision of project implementation activities carried out by the

Contractor to ensure complete compliance with the drawings, technical specifications

and various stipulations contained in the Contract Documents'

Efficient construction supervision by personnel who are experienced in modern methods

of construction supervision and contract management.

Act independently and on behalf of the Directorate of Tourism /such agency as deemed

fit, to review all activities associated with Construction to ensure compliance of

requirements ofContract Agreement in order to have a sound Project'

Report to DoT on the financial and technical aspects ofthe project.

Assist the DoT in arriving at an amicable settlement of dispute.

The Secondary objective is to assist the DoT for effective project monitoring by

providing project management and monitoring support.

1.3. Due Diligence by Bidders:

1.3.1. Bidders may prior to submitting their Proposals, sxamine the requirements at their own expense

and obtain and ascertain for themselves, at their own responsibility and other information necessary for

preparing their Proposals.

1.3.2, Bidders shall be deemed to have full knowledge of the requirements of the work. DoT will not

accept any responsibility or liability for any errors, omissions, inaccuracies, or errols ofjudgment with

respect to information or materials provided by DoT in this RFP Document or otherwise, with respect to

this Project. Although such inforrnation and materials are to the best of DoT 's beliet however, their

verification is the sole responsibility ofBidder.

1.3.3. Neither DoT , nor their employees make any representation or warranty as to the accuracy,

reliability or completeness of the information provided nor will have any liability to any bidder which

may arise from or be incurred or suffered in connection with anyhing contained in this RFP and the award

ofthe work or otherwise arising in any way from the selection process.

e)

c)

h)

i)

i)

1.4. Accessing Bidding Documents and Participation:

1.4.1. The complete Bid Document can be viewed/ downloaded

www.tourism.iharkhand.eov.in by interested bidders from lgth Sept till

contact on Email ID: diriharkhandtourism@email.com for any query.

1.4,2. The amendments/ clarifications to the Bid Documents by

uploaded on the website.

5

from the tendering portal of

18th Oct 2022. Bidders may

the Authoriq, if any, will be
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1.5. Bid ValiditY Period:

l.5.l.EachProposalshallindicatethatitisafrrmproposal,andthattheProposalwillremainvalid

for a period not less than ninety (90) days from the due date of the submission of the Proposal' DoT or

agency associated with DoT reserves the right to reject any Proposal' which does not meet this Bid

Validity Period requirement.

l.5.2.DoToragencyassociatedwithDoTmayrequestoneormoreextensionsoftheBidvalidity

period. To make such request, DoT and agency associated with DoT shall give notice through email to

the Bidder(s) at least three (3) days prior to expiration of the Bid validity Period lf any Bidder does not

agree to the extension, they may withdraw by giving notice in writing to DoT of its decision prior to the

expiration ofthe Bid Validity Period. ln case, DoT does not receive any written notice ofwithdrawal prior

to expiration ofthe Bid validity Periocl, the lequested extension shall be deemed to have been accepted

by the Bidde(s).

1.5.3. When an extension of the Bid validity Period is made, Bidders shall not be permitted to

change the terms and conditions oftheir Bids.

1.5.4. The Bid validity Period of the Successful Bidder shall be automatically extended till the

date on which the Agreement is signed and is in force'

1.6. Tender Schedule:
The DoT would endeavor to adhere to the following schedule:

Sl No

I
Pre8id Queries Submission

(Through E-mail)

6th Oct by 3:00 PM

2

1
Pre-Bid Conference OntilPre-Bid meettng on 7th Oct at 11'30 AM

Bid Due Date 18th Oct 3:00 PM

4

=5

6

Technical Evaluation/ Presentation&

Financial Bid openingConference

19tn Oct at l1:00 AM

Venue Details:
The Director,
Directorate of Tourism,

Govemment ofJharkhand

I rrDl Building. 2nd Floor, llEC

I curnp*,
I on**u, Ranchi, Jharkhand

I ru. No: +91 651 2400493

Bid Validity Period lO aays tom nid Due Date

Tender/Bid Document Fee RsJOOOI- (Rup"es Five Thousand Only)inclusive

ofGST
(Not Retundable)

7 Earnest Money Deposit Rs"lp0p0di- G"pees one Lakhs onlv) N
6



1.7. Communications:

Al1 communications including the submission ofProposal should be addressed to:

The Director,
Directorate of Tourism

MDI Building,2nd floor, HEC Campus, Dhurwa,
Ranchi ,Jharkhand- E34 004E-mail :

*.fJJx*T:,::".'ffi Tg:ffi'*:#,.*

2, Part - 2: Instructions to the Bidders:
A. GENERAL:

2,1. Scope of Proposal:

2.1.1. Detailed description of the objectives, Scope of services, Deliverables and other requirements
relating to these services are specified in this RFP. In case the Bidder/Firm possesses the requisite
Experience and capabilities required for undertaking the Services, it may participate in the Selection
Process the manner in which the Proposal is required to be submitted, evaluated and accepted is explained
in this RFP. JV or Consortium is allowed. Maximum four members consortium is allowed for
participation.

2.1.2. Bidders are advised that the selection of Agency shall be on the basis of an evaluation by the
Authority through the Selection Process specified in this RFP. Bidders shall be deemed to have understood
and agreed that no explanation or justification for any aspect of the Selection Process will be given and
that the Authority's decisions are without any right ofappeal whatsoever.

2.1.3. The Bidder shall submit its Proposal in the form and manner specified in this Part- 2 of the RFP.
The Bid shall be submitted in two envelopes system (Technical proposal and Financial Proposal) within
prescribed schedule. The Technical proposal shall be submitted in the form at Appendix-l and the
Financial Proposal shall be submitted in the form at Appendix-2. Upon selection, the Bidder shall be
required to enter into an agreement with the Authority in the form specified at Schedule-2.

2.1.4. Eligibility Criteria:
a) The Bidder shall be a private company/public company/Government undertaking/ Partnership/
Proprietorship firm constituted in accordance with the relevant law.

b) The proposed bidder shall be in existence for more than 5 years as on 3l st September 2022.

c) The agency must have successfully executed at least 2 number of similar projects preceding proposal
due date, certificate Copy of AgreementAVorkorder/Completion certificate needs to enclosed.

d) The bidder shall have an annual average tumover of INR 10 Crores certified by chartered accountant
during last 3 (three) financial years ending 31.03.2022 (2019-20, 2020-21 and 2021-22). Copies of
Audited Balance sheet & Turnover Certificate from Chartered Accountant certifying the same need to
be enclosed.

e) The Firm shall have positive net worth of as on 31st March 2022, Net-worth $rtificate from
chartered accountant needs to be enclosed. 

\



Note: Similar Projects ,,Feasibility study/Detailed Project Report / construction
Supervision/Project Management Consultancy for Ropeway Projects related work to any Govt.
Departmenu Semi Govt. Dept. / Development Authority/PPP Project Developer in Aerial
Ropeway Project".

2.1.5, Project Team & Site Team
The Project Team shall consist of the following key personnel (the "Key Personnel") who shall
discharge their respective main responsibilities as specified below:

Proiect Suooort Team

have minimum 7 years of similar
and executed at least one similar project.

have minimum 7 years of similar
and executed at least one similar project.

. Tech (Civil) and
s degree in

have minimum 5 years of similar
and executed at least one similar project.

Construction Team Details

B Tech Civil or B. Arch
along with maste/s
degree or equivalent

He should have experience of at
least 10 years of work experience
and executed at least one similar

Site Engineer -
(Quality Expert)

Should have minimum 5 years of
work experience and executed at

B. Tech /
Diploma Electrical
Engineer

Should have minimum 5
years of work experience and

executed at least one similar

Should have minimum 3 years of
work experience and executed at
least one similar
Should have minimum 3 years of
work experience and executed at

S.
No.

Position
Desired

qualilication and
experience

{\Yeishtaqe 20"/o)

Desired experierce (Weightage 80%)

I Environmental
md Social
Specialist

Environmental
Engineer, or
:quivalent

2 Procurement &
Contract
;pecialist

-) A.rchitect B. Arch or
:quivalent

Poiitiori
Desired qualification
. and experience

(Weishtase 20Yo)

Desired experience (\Yeightage
80%,)

No. of
Positions

I Team Leader 1

2 B. Tech / Diploma Civil

Engineer
1

3 Site
Engineer
Electrical

I
4 Quantity

Surveyor
B. Tech / Diploma Civil

Engineer
I

5 Material
Engineer

B. Tech / Diploma Civil
Engineer

1

8



6 Finance expert Maste/s in quantity
Surveyor or master's
degree in finance or CA

or equivalent

Should have minimum years of
work experience and executed at
least one similar project

I

7 Support Staff Graduate in any
discipline

Should have minimum 3 years of
working experience

I

2.1.6. Consultant has to setup office in Jharkhand .

F Project Support team shall not be required on fulltime basis. Agency may engage them as per
project need.

F Construction Supervision Team shall be deputed at Ranchi on full time basis.

2.2. Conditions of Eligibility of Bidders:

2.2.1. Bidders must read carefully the minimum Conditions of Eligibility (the "Conditions of
Eligibility") provided herein. Proposals of only those Bidders who satisfy the Conditions of Eligibility
will be considered for evaluation.

2.2.2.Tobe Eligible for Evaluation of its Proposal, the Bidder shal[ fulfill the following:

a) Technical Capacity: The Bidder shall have Technical capacity as per Eligibility Criteria specified in
Clause 2.1.4.

b) Availability of Key Personnel: All the key experts should be present during execution and for all
important meetings.

2,2.3.The Bidder should submit a Power of Attomey as per the Appendix provided, however, that such
Power of Attomey would not be required if the Application is signed by the Director of the Bidder.

2.2.4. Any entity which has been barred by the Central Government or state Govemment, from
participating in any project and the bar subsists as on the date ofProposal, would not be eligible to submit
a Proposal either by itself or through its Associate.

2,2.5, A Bidder or its Associate should have, during the last three years, neither failed to perform on any
agreement, as evidenced by imposition of a penalty by an arbitral or judicial authority or a judicial
pronouncemeot or arbitration award against the Bidder or its Associate, nor been expelled from any project
or agreement nor have had any Agreement terminated for breach by such Bidder or its Associate.

2.2.6. While submitting a Proposal, the Bidder should attach clearly marked and referenced continuation
sheets in the event that the space provided in the specified forms in the Appendices is insufficient.
Altematively, Bidders may format the specified forms making do provision for incorporation of the
requested information.

2.3. Conflict of Interest:

2.3,1. A Bidder shall not have a conflict of interest that may affect the Selection Process or the Services
(the "Conflict of Interest"). Any Bidder found to have a Conflict of Interest shall be disqualifie{. In the

e!
t'1 

,
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event of disqualification, the Authority may claim as mutually agreed genuine pre-estimated
compensation and damages payable to the Authority for, inter alia, thi time,-cost and effort of the
Authority including consideration of such Bidder's 

'Proposal, 
without prejudice to any other right or

remedy that may be available to the Authority hereunder or otherwise.

2.3.2. T"he Authority requires that the Agency provides professionat, objective, and impartial advice and
at all times hold the Authority's interest's paramount, Jvoid conflicis with other assignments or its own
intelests, and act without any consideration for future work. The Agency shall not accelpt or engage in any
assignment that would be in conflict with its prior or current obligalions to other clients, or that may place
it in a position ofnot being able to carry out the assignment in thi best interests ofthe Authority.

2.3.3' A Bidder shall be deemed to have a Conflict of Interest affecting the Selection process, if:

(a) the Bidder, or Associate (or any constituent thereof) have common controlling shareholders or other
ownership interest; provided that this disqualification shall not apply in cais where the direct or
indirect shareholding or ownership interest of a Bidder, its Membei oiessociate (or any shareholder
thereof having a shareholding of more than 5 per cent of the paid up and subscribed share capital of
such Bidder, Member or Associate, as the case may be) in the other Bidder, its Associate is less than
5% (fle per cent) ofthe subscribed and paid up equity share capital thereof; provided further that
this disqualification shall not apply to any ownership by a bank, insurance company, pension fund or
a public financial institution referred to in section 4A of the Companies ect,tiSO. For the purposes
of this Clause 2.3'3(a), indirect shareholding held through one or more intermediate persons shall be
computed as follows: (a) where any intermediary is controlled by a person through management
control or otherwise, the entire shareholding held by such controlled intermediary in any other person
(the "Subject Person") shall be taken into account for computing the shareholding ofsuch contiolling
person in the Subject Person; and (b) subject always to sub-clause (a) above, wheie a person does not
exercise control over an intermediary, which has shareholding in the Subject Person, tie computation
of indirect shareholding ofsuch person in the Subject Person shall be undertaken on a proportionate
basis; provided, however, that no such shareholding shall be reckoned under this sub-ctause (bb) if
the shareholding of such person in the intermediary is less than 26%o (twenty six per cent) of the
subscribed and paid up equity shareholding ofsuch intermediary; or

(b) a constituent ofsuch Bidder is also a constituent ofanother Bidder; or
(c) such Bidder or its Associate receives or has received any direct or indirect subsidy or grant from any
other Bidder or its Associate; or
(d) such Bidder has the same legal representative for purposes ofthis Application as any other Bidder; or
(e) such Bidder has a relationship with another Bidder, directly or through common third parties, that puts
them in a position to have access to each otler's information about, or to influence thi Application of
either or each ofthe other Bidder; or
(f) there is a conflict among this and other assignments of the Bidder (including its personnel and Sub-
Contractors) and any subsidiaries or entities controlled by such Bidder or having 

"o--on controlling
shareholders. The duties ofthe Agency will depend on the circumstances ofeach case. While providing
services to the Authority for this particular assignment, the Agency shall not take up any assignment thal
by its nature will result in conflict with the present assignment; or
(g) the Bidder, its Member or Associate (or any constituent thereof), and the bidder or Concessionaire, if
any, for the Project, its contractor(s) or sub-contractor(s) (or any
(h) constituent thereof) have common conkolling shareholders or other ownership interest; provided that
this disqualification shall not apply in cases where the direct or indirect shareholding or

l0



ofan Bidder, its Member orAssociate (or any sL areholder the^reofhaving a shareholding ofmore than 5%(five per cent) of the paid up and subscribed ;hare capital 
"f 

,".h;id;;"il;.L.i"i"ilr"",r,e, as thecase may be,) in the bidder or concessionaire, ifany, or its contractor(s) or sub-contractor(s) is less than5% (five per cent) of the paid.up and subscribeJ shaie capital ofsuch boncessi";;;;;;;; contractor(s)or_sub-contractor(s); provided 
^further 

that this disqualification. shall not apply to ownership by a banlqrnsurance company, pension fund or a public Financiar Institution ."reo"i to i; ;;;. 44 of thecompanies Act, 1956. For the purposes of this sub-clause (h), indirect shareholaing;huii;. 
"ornput"a 

inaccordance 
-with the provisions oi sub-clause (a) above. ili pu.po.", of this RFp, Associate means, in

lefa.1ion-t9 
t!9.eidder, a person who controls, is controlled by, or is under the common control with suchBidder (the "Associate'). As 

11ed 
in rhis difrnition, the expression ..control,, means, witS respect to aperson which is a company or corporation, the ownership, directly or indirectry, oi;;." thur 50% (fiftyper cent) of the voting shares ofsuch person, and with iespect to a person which is not a company orcorporation, the power to direct the management and policies of such person by operation of law or byconhact.

2'3'4' A Bidder 
-eventually appointed to provide Services for this Project, and its consortium partner orAssociates, shall be disqualified from sutsequently providing goods or works or services related to theconshuction ofthe same Project and any breach oftirii obligation shall be construed as Coiflict oflnterest;provided that the restriction herein shall not apply after a i".ioo ors (five) years from the completion ofthis assignment or to similar assignments gr-t"a uy banks/ lenders at ury ti.". ioi ite uroiaun"" ordoubt, an entity affiliated with the Agency ihal incrude a partner in the Agency,s firm or a person whoholds more ihan 5% (five per cent) ofthe subscribed -a pura,rp share capiial oi tn" ag*.v, as the casemay be, and any Associate thereof.

2.4. Number of Proposals:
No Bidder shall submit more than one Application for the Work.

2'5' Cost ofProposal: The Bidders shall be responsible for all ofthe costs associated with the preparation
of their Proposals and their participation in the Selection Process including subsequent nelotiation, visits
to the,Authority, Project site etc. The Authority will not be responsible or iln any way liable?r suctr costs,
regardless ofthe conduct or outcome ofthe Silection process.

2.6. Acknowledgement by Bidder:

2.6.1. It shall be deemed that by submitting the proposal, the Bidder has:
a) made a complete and careful examination of the RFi;
b) received all relevant information requested from the Authority;
c) acknowledged and accepted the risk of inadequacy, error or mistake in the information provided int]y nP o1 fumished by or on behalf of the Authority or relating to any of the mauers refened to in
Clause 2.6 above;

d) satisfied itselfabout all matters, things and information, including matters referred to in Clause 2.6
herein above, necessary and required for submitting an informed Aiplication and performance ofal
of its obligations there under;

e) acknowledged that it does not have a Conflict oflnterest; and
f) agreed to be bound by the undertaking provided by it under and in terms hereof.l

v
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2,6.2. The Authority shall not be liable for any omission, mistake or error on the part of the Bidder in
respect ofany ofthe above or on account ofany matter or thing arising out ofor conceming or relating
to RFP or the Selection Process, including any error or mistake 'therein or in any information or data
given by the Authority.

2.7. Right to reject any or all Proposals:
2.7.1. Notwithstanding anything contained in this RFP, the Authority reserves the right to accept or
reject any Proposal and to annul the Selection Process and reject all Proposals, at any time without any
liability or any obligation for such acceptance, rejection or annulment, and without assigning any
reasons thereof.

2.7.2. Without prejudice to the generality of Clause 2.7.1, the Authority reserves the right to reject any
Proposal if:

(a) at any time, a material misrepresentation is made or discovered, or
(b) the Bidder does not provide, within the time specified by the Authority, the supplemental
information sought by the Authority for evaluation of the Proposal. Misrepresentation/ improper
response by the Bidder may lead to the disqualification of the Bidder. If such disqualification /
rejection occurs after the Proposals have been opened and the highest-ranking Bidder gets disqualified
/ rejected, then the Authority reserves the right to consider the next best Bidder, or take any other
measure as may be deemed fit in the sole discretion of the Authority, including annulment of the
Selection Process.

B DOCUMENTS:
2.8. Contents of the RFP:

2.8.1. This RFP comprises the Disclaimer set forth hereinabove, the contents as listed below and
will additionally include any Addendum / Amendment issued in accordance with clause 2.l0:

Request for Proposal
1. Intoduction
2. Instructions to Bidders
3. Criteria for Evaluation
4. Fraud and comrpt practices
5.Miscellaneous
6. Schedules

Schedule 1: Terms of Reference (TOR)
Schedule 2: Model RFP: Form of Agreement
Amex-l: Terms of Reference
Amex-2: Deployment of Personnel
Annex-3: Estimate of Personnel Costs
Amex4: Approved Sub-Contractor(s)
Annex-S: Cost of Services
Annex-6: Payment Schedule
Annex-7: Bank Guarantee for Performance Security

7. Appendices

Appendix -l: Technical fropo\l

V t2



I. Form l: Letter ofproposal
II. Form 2:Particulars ofthe Bidder
III. Form 3: Power of Attomey
IV. Form 4: Technical Capacity of the Bidder
V. Form 5: Financial Capacity ofBidder
VI. Form 6:Particulars of Key personnel along with their CVs
vII. Form 7: Proposed Methodorogy and work plan and deployment ofpersonnel schedule
VIII. Form 8:Envelope I - tndex

Appendix-2: Financial proposal
Form l: Covering Letter
Form 2: Financial proposal

2.9. Clarifications:

-2'9'l' 
Bidders requiring any clarification on the RFP may send their queries to the Authority, through

email only with subject line as follows:

"Pre-Bid queries - <Agency,s Name>,'.
The reply to the pre-bid queries and any addendum/corrigendum shall be uploaded on the website only.

2'9'2' The Authority reserves the right not to respond to any questions or provide any clarifications,
in its sole discretion, and nothing in this Clause 2.9 shall be construed as obliging t"he Authority to
respond to any question or to provide any clarification.

2.10. Amendment of RFp:

2.10.1. At any time prior to the deadline for submission of proposar, the Authority may, for any
reason, whether at its own initiative or in response to clarifications requested by a Bidfer, modiff the
RFP document by the issuance of Addendum/ Amendment and posting it on t[e ofr"lui w"Uritr.

2.10.2. The amendments will be uploaded on the website and will be binding on all Bidders.

2.10.3. In order to afford the Bidders a reasonable time for taking an amendment into account, or for
any other reason, the Authority may, in its sole discretion, exteni the proposal Due Date.

C PREPARATIONAND SUBMISSION OF PROPOSAL:

2.11. Language:

The Proposal with all accompanying documents (the "Documents") and all communications in relation
to.or conceming the Selection Process shall be in English language and strictly on the forms provided in
this RFP-_ No supporting document or printed literature shill b''e submitted'with the proposal unless
specifically asked for and in case any ofthese Documents is in another language, it must be iccompanied
by an accurate translation of the relevant passages in English, in whlch 

-case, 
for all pumoses of

interpretation ofthe Proposal, the translation in English shall prevail. \
2.12. Format and signing ofProposal: \r,t/
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2'12'l' T\e Bidder shall provide all the information sought under this RFp. The Authority wouldevaluate only those Proposals that are received in the ,p"iifi.d fo.., una *.p1"t. in ull respects.

2'12'2' The Bidder shall submit. the. proposar as prescribed in the chapter ,,Methodology of BidSubmission"' In case of any queries, bidders may contact the DoT om"rur, on ury *o.r.ing days oncontact numbers provided.

2'12'3' The Bidders need to submit the hard copy of the technical and financial proposal for technicaland financial evaluation with supporting docurnents. The proposut, .urt t" piopirly signed by theauthorized representative (the . AuthorLed Representative,j

A copy of the Power of Attomey in the form specified in Appendix-I, Form-3 shall accompany theProposal.

2'12'4' Bidders should note the Bid Submission Date/ Proposal Due Date, as specified in Clause
I '6, for submission of Bids. Ex_cept as specificalry provided in this RFp, ;;;;p];;;tary materiarwill be entertained by the Authority, and ttrat evaluation will be 

"u11i"a 
oui'Jnry on the uasis orDocuments received by the closing time of Bid submission Date. Bidders will Lrdinarily not be

asked to provide additional material information or documents subsequent to the date ofsubmission,
and unsolicited material if submitted will be summarily rejected. For the avoidance of doubt, theAuthority reserves the right to seek clarifications undei and in accordance with the provisions ofClawe2.22.

2.13. Technical Envelope No.I:

The Bidder shall submit all the documents as per formats provided in the ppp document. while
submitting the Technical proposal, the Bidder shali in particular, ensure that:
a) All forms are submitted in the prescribed formats and signed by the prescribed signatories;
b) Power of Attomey, if applicable, is executed as per Applicable Laws;
c) CVs of all Professional personnel have been included;

ll^1"y^P:^gfl have been proposed only if they meet the Conditions of Eligibility laid down at clause
2.2.2 of the RFP;

e) No altemative proposal for any Key Personnel is being made and only one CV is proposed for each
position.

f).The CVs have been recently signed and dated by the respective Personnel and countersigned by the
Bidder.

g) The CVs shall contain an undertaking from the respective Key Personnel about his/her availability for
the duration specified in the RFp;
h) Professional Personnel proposed have good working knowledge ofEnglish language.
k) No Key Personnel should have attained the age of75 (seventy-five) years at the time of submiuing the
proposal; and

l) The proposal is responsive in terms of Clause 2.20.

2'13.1. Failure to comply with the requirements spelt out in this clause 2.12 sha[ make th
liable to be rejected.

V"''t4
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PART-7 SCHEDULES

7. SCIIEDULE-I: Terms of Reference (IOR)

7.1. GENERAL:
DoT has been mandated as nodal agency for lnfrastruchrre Dev-eropment in towism sector in the state ofJharkhand' In-conrinuation or tnJ r.op", ooi-;;;;;# of Tourism Department, Govemment ofJharkhand is in process of selection 

"rig"r"v i". i'"".rtiir, s*orroevelopment of DpR, Bid processManagement, and construcrion^sup.*ir-io-n 'oi-n"0"*.r"i;":"., 
in Ranchi, yoginisthan- Godda andKoleshwari mandir-Chatra disricts in sate of Jharkhana. ini, ilon" of the presrigious projects f,or state,so DoT is intended to setect an agency for feasibitity Studf orn Rr"purutiol Bfi p;".:r;r;.nagement,and construction supervision of ih" R"p;*"f;;j;;,Ilt"i -"n ioned places/site in sate ofJharkhand.

7.2. OBJECTIVE:

The State ofJharkhand envisages an integrated and holistic approach to deverop tourism across the statern a comprehensive and sustainable mai,rer, *irn ,-#l"i"i,i"n to increase the footfalls or.both rheinternational and domestic tourists. rhe objlcti;;;i;r.ilg service are as fonows:a) To promote and enhance the participaiion 
"rl".ri ""ffiities as statetroiJers in the deveropmentof tourist locations, products and r" ,i""r irr."-"gr, i"iffi uri,ai"r, leading to the empowerment and

_ 
upliftment of the socio-economlc status of the communities.

'flXil|Jtf:iffi]rds orwatitv"'*'"""i,il" ##io, or*o.r.andcompletion orworkwithin
c) comprehensive supervision of project implementation activities carried out by the contractor to
:Hffiffil1f:t::T:ji3::#':l j'" drawings' i"'r'"i*r 'p;;'#;;. 

"ula"Ju.ri",,i,tip,rutioo,

d) Efficient construction supervision by personnel who are experienced in modern methods ofconstruction supervision and conkact management.
e) Act independently and on behalf ofthe oifi"'..ri.* arl activities associated with construction toensure compliance of requirements ofcontract Agre..",iil, o.0". to have a sound project.



0 Report to DoT on the financial and technical aspects ofthe project.
g) Assist the DoT in arriving at an amicable settl.-rnent of dispute.
h) The Secondary objective is to assist the DoT or agency associated with DoT for effective project

monitoring by providing project management andinonito.ing rupport.

7.3. SCOPE OF SERYICES:

The agency will undertake the folowing services in-line with the objective of the project.
The.scope of the consulting services iniludes but is not limited to the following u"tiriti"r,

a) Stage 1: Development of Detailed Project Report based on the feasibility"reports prepared by DoT
or agency associated with DoT.

!l l1"gt 2: Preparation of Design Criteria, Manual, Development of Bid Documents& Assistance in
Bid Process Management.
c) Stage 3: Construction Supervision ofprojects approved by DoT or agency associated with DoT for
further implementation or execution.
d) Stage 4: Post Commissioning Monitoring and Review: Agency shall be responsible for monitoring
ard review ofthe project for first 12 monthJfrom the date of-comrnissioning. ag...y rf*ri also ensure
the handholding and capacity building of DoT or agency associatea wit[ oo'r for takeover of the
project during this period.

a' The Consultant will be responsible for the supervision of all construction work. The Consultant
will administer the Construction Contract and ensure that the contractual clauses, with respect to
both quality and quantity of work are respected and the works are constructed in accordance with
the provisions of the Construction Coniracts. The Consultant will be required to nominate a
Representative who will be full time resident on the project.
b' The Supervision Consultant '.vilt make all necessary measurements and control the quality of

works' The Supervision Consultant will make all engineering decisions required for the successful
and timely implementation of the Construction Coniracts irrconsultation with the DoT or agency
associated with DoT.
c. The Supervision Consultant shall undertake a review of the Construction Contracts for the
purpose of identifting any_ omissions, which compromise the completeness or consistency of the
design. This review shall be carried out immediitely after the services commence and shall be
completed within two months. On completion of the rwiew, the supervision consultant shall prepare
a report on this review which sets out all findings and recommendations for making good any
omissions identified. Notwithstanding the above, the Supervision Consultant shall immediately
inform theDoT or agency associated with DoT of any omisiion which may have a substantial impact
on the Project at the time the omission is uncovered. The Supervision Consultant shall submit four
copies of the review report to the DoT or agency associated with DoT.

d. In addition to or as an expansion ofthe activities and responsibilities required ofthe
Dor or agency associated with Dor, as detailed in construction contracts, the
supervision consultant will, interalia, undertake, but not limited to the following:

7.3.1.A Stage 1: Feasibility assessment Study
l. Preliminary Survey of site by team of IpRCL experts.

2. Identifring suitable locations for Lower stations, Intermediate station and upper
3. Fixing up Alternative Ropeway aligaments . Topographic survey of Ropeway
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4. preliminary Traffic Study
5. Ropeway System Selection based on traffic study and topographic inputs.6. Abstract Cost Estimation
7. Abstract Financial ROR (Approximate).
8. Listing ofrequired Statutory Clearances.

' 'n" firoj:::meters 
of the scope for undertaking Techno - Feasibilirv Study, as jointly decided

(i) Selection ofa suitable location.
(ii) Alignment Survey.
(iii) Collection of the requisite data.
(iv) Select most suitabte iopewayiystem.
(v) preparation of tentative iopei# i.ofrf" *a station arrangement drawings.(vi) Working out Capital Cort ;; 6p;;;; ?'riu,or"rur." expenses

7.3.1.8. Stage I: preparation of Detailed p_roject Report comprisingI Carry out investigations & survey, r"r"riig ,ui"-rlJ"r required for preparation of DpRs.2. Detailed Architectural drawings considering the local byelaws.
3. Detailed Structural Drawings
4' Detailed services plan (Electricar, pubric Health, HVAC, rain harvesting and others as perrequrement and compliance with nationat and tocai ,i"ri*O"l
5. Detailed Landscape pl anldrawings
6' Detailed estimates and Bill of Quantities as per prevailing district Schedule ofRates

J;f#ili.l* 
in getting Technical and Administrative sanction/approvar from state and central

8. Assist the DoT or agencl
such as environm",,, ft"tJ,:iilffi::x*;:iil,Jf;h::Hnli?"":[:".,"o,ine Departrnents

i;1,'.1'iiffirfi,.".:;r;ffiffi;8".d with Dor in uppointi,g 
"o,t u*ors/deveropers for

l0' Assist the DoT or agency associated with DoT in develo?ment of technicar specifications/ BoQsor any other Technical documents required for Bid fro".J, Uunug.rn"rt
7.3._2. Stage 2: Assistance in Bid process Managementl. Development of Bid Document

2. Assistance to DoT or agency associated with DoT during prebid meetings

i;*:::13*t 
to DoT or agencv associated with DoT in evaluation of technicat and commercial

4-Assistance to DoT or agency associated with DoT in finalization of contract and during award of
7,3.3. Stage 3: Construction Supervision

7.3.3.1. Project Inception
I' At this stage the consultant shall conduct a preliminary review of standard contract documents,drawings, specifications, marerials ..p";. ;;;;;;tu, oilt 

" 
*o.t for the current contqcts to obtain
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understanding of the scope and complexities of the assignment. This exercise will also include
familiarization with the Environmint and Social Fiamework (ESMF) and Environment
Management Plans (EMp).
II' The Consultant will also have discussions with the key stakeholders at DoT to understand
implementation status, basis for site selection, the various manuals and guidelines prepared for the
project, specific concems of DoT or agency associated with DoT (ii any) and'the nature and
frequency ofvarious field tests to be performed on civil works and ..portinj u.rung"n,rntr.IIr' After the initial study and discussions, the Consultant will prepare" and sirbmit a project
Inception Report, within 30 days ofissue of work order. The Inception report would include items
like
a) Detailed methodology for execution ofthe audit, including the various tests that will be conducted
and outlining quality audit procedures.

b) Detailed :nethodology_. for .checking compliance to Environment and Social Management
Framework @SMF) including the EMPs and applicable laws pertaining to environment proiection
and labour welfare.

c) Audit plan for the first year clearry identifting the audit stage for each type of work.
d) Overall team deployment schedule
e) Reporting formats including schedule ofreporting and verification of compliance to observations.
f) Reporting and escalation protocols including methodology for inte$ating the audit results in
payment certification system and

g) Evaluation of the project MIS and suggesting updating requirements for capturing the audit
reports, compliance and linking with payment certification system with assistance of MIS Specialist
deployed by the DoT.

7.3.3.2. General
I. administer the construction contracts, approve materials, issue orders to the Contractors in
consultation with the DoT or agency associated with DoT and ensure that the quality of the works is
in accordance with contrachral specifications;
II' approve/suggest modifications in the contractor's work program, material sources, etc;
III. monitor progress of the Works, identify causes, or potential causes, ofany delay and advise the
DoT of suitable corrective actions in a timely manner;
IV. review and approve Contractor's proposed personnel for positions nominated in the Contract;
V. provide assistance to the Engineer-in charge in respect ofcontract implementation claims and other
matters;

VI. advise and assist the Engineer-in charge with respect to the dispute, the appeal of dispute or
litigation relating to the works, whenever required;
VII. provide other specialist services relevbnt to the Project as may be agreed to during negotiations
or ordered by the Engineer-in charge;

VIII. ensure that the construction methods as proposed by the Contractor for carrying out the works
are satisfactory, with particular reference to the technical requirements of sound environmental
standards, inspection of contractor's construction equipment, safety of the works, property,
personnel, and general public.

IX. prepare and issue the following reports, the format and content for each report is to be
to the DoT or agency associated with DoT;

acceptable
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:#*,1[TiJAi;'r",*#,,1".n']?I'-'o within r0 davs orcommencement orservices,4 copies to be
b. a brief monthly progress
the end oreach il""n,i:;::;?f* [THH:l',::;:T:"f,. 5 pages and be submitted within 7 days or

il{!:Ulqilfll1rl,ffi,.:-li'ybmitted 
within ;;f."_llh" *g oreach quarter. euarrerry reportsu,,v a.ruvr'iii iiii*'#i f l-P'ott"t activities illustrated i

to the Dor; craims and a""ir' 
"r"iii"".i iIi':,1iTff:LHi:?"r"i",::1T,ol,_t*ijf

l;.l"1i,t3Ji.,trf?i.l'fit 
completion Report of which, 5 copies to be submifted to the Dor or asency

e. a euality Assurance Ma
commencement of ,"*i""rl'ul' detailing all QA/QC Drocedures, to be submitted within I0 days ofx. *.*" iir.i*";u;;,}i';9 coptes to be submitted to theDoT or ag:";iuJ,"o;'#;;,','i oor,
,rr. *ir" p.":'".i'N,B 

urdwmgs as issued to the conhactor *" 
"o,,pr"t" .o^isienilni'corre."nt across

7.3.3.3. Construction Supervision

ffi:ilH.lllxi:!:ffi.nl:ilflfl::ress orwork and imprementarion onrhe projectthroush computer

1i; 1n.or" 
Contractor,s proposed designs/drawings for temporary works;

: ,Yi:r*"tor,s setting out fo. .orfo.rnur." *ith the working drawings;lv' lnspect at regular intervals the contractor's plant and facilities, fo_r both construction production workfri"lT::f.:frTffiation, to 
"nr*" thut;,L;;##;ith both the conditions of-contract and a,

ffiiffJl;ill[3H[:::::':,.T,i;iil#il1';,,::,J,1[ijabour werrare, notitu irnmediatery both the
vi' maintain records' workin s/as-built drawingr, 

"" 
o"o, o"r"ils of various correspondence and diariesin rhe formats approved/speclfi"a nv m" o"i""l;;;;:;:,","d wirh DoT;

;lril:h:"'rletion of the contract verifi the ..as-built 
drawing,, as true record of the works as

viil.assist DoT or agency associated with DoT in coordinatmeetings ro. ptop., ul,a'ii#'y rmptementation of the rroject;t 
n work with different agencies and hold

ix. Iiaise and coordinate withp.i".t,it",'in"i,l;ffi il;H':Jil' ;If#'"'j-ff:f.[fl:::'".,es and encumbrances rrom the

73.3.4. Environment Management plan
rr_e Lonsurtant wilr be responsible and ensure that the contracontracfual clauses *'s w,rurs urar rne contractor maintains all the EMp as per

7,3.3.5. Measurement and payment
l. Make meitsurements and ker
uv t 

" 
oor o. ug";yuJiffi:l #:;t$;[*t 

reconds' includins the measurement books ir
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ii. to check the consumption of the materials of executed items from the original bills/challans of the
suppliers;

iii. issue interim certificates for progress payments;

iv. certifu completion of part or all ofthe works;
v. Prepare quarterly cash flow projections for the DoT or agency associated with DoT in a format
acceptable to the DoT or agency associated with DoT Cash flows should identifli budget estimates for all
outstanding work;

vi. maintain records of all plant, labour and materials used in the construction of the works;
vii. check Contractor's materials ordering schedule;
viii' analyze any contractual claim submitted by the Contractor and prepare J report for the DOT
addressing the contractual basis, in terms of both technical and financial issues, for the claim and
recommendations for a response to the Contractor;
7.3.3.6. Quality Control
During the inception for first quarter and subsequently at the beginning ofeach quarter an audit plan will
be prepared in consultation with DoT. Each site shall be audited at least once during each stage of work
and for certification of compliance of reported non compliances. The audit plan would be updated
quarterly and may be revised on the basis offindings ofthe audits conducted in tle preceding quarter.

7.3.3.7. Execution of audits
1. The consultant's Quality Assurance Plan shall include but not be limited to the following:

I. Check the setting out ofthe Contractor.
II. Review of all concrete mix designs proposed by the Contractors and approve/suggest modifications
in the mix design, laying methods, sampling and testing procedure, and quality ciitrol measures, to
ensure required standard and consistency in quality at the commencement of items;
III. Check the Calibration ofthe Contractor,s plants and Equipment
IV' Evolve a system of Quality Assurance of works, including, but not limited to establishing testing
frequencies and acceptance criteria for all construction activities based on the Specifications mentioned
in the construction contract agreement or international best practice where suih Specifications is not
mentioned in the construction contract;
V. Testing and sampling fiequencies shall be in accordance with the instructions ofthe DoT or agency
associated with DoT
VI. Inspect the performance of the work with regard to workmanship, compliance with the specifications
all necessary testing required for acceptance ofany item ofwork;
VlI. Inspect all material sources nominated by the Contractor and recommend the same for approval to
the DoT or agency associated with DoT;
VIII. Assess and check the laboratory and field tests carried out by the Contactors and carry out
independent tests;

IX. Issue orders to the Contractor to remove or make good any work which is found to be;
a) Not in accordance with the drawings;
b) Not in accordance with the specifications in terms of either work method or materials specification;
c) covering work which has not been inspected for acceptance or reflected as unacceptable;
X. Maintain records of all testing work, including cross referencing to items of work to which
refers and location from which any samples were obtained for testing.

each test
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2. The ezecution of audi!
L:ccption R";;;n,]d -'''rs u'i!l he in accorclance with.th: approach and rnethodolcgy agreed in .i:eto 

"nru.. 
,hriih; *;.1* ;;:or<lance 

with the audit plan. In general the purpose ofquality audit exercise is
I' Executed accordins lo-tl:designs, drawings and specificalions as specified in the bidcling docurnents
/ appticabte stantlardi. an.t ttat jooi --ilffi;;"ffi."s 

are foilowed in consrructicn.
..,': 

Tnre to 4esired linec. Ievels ..*, rrtiin*. 
6 vru!rrr'cs drc rollowed in constructi(

.J,t;;'ilJrirl;l:l",'.,,tJ?t* provisions inltoo"a in the bidding documents and in generar rcrio..r r"reguiJerines ,.eiated r .uo.*-t'n' iv Executed following.the r"r;il1;r;;';:i.,,i,*'.*, 
Dracirecs /

3. The quality aucit at consrr 
welfare' safety at rvorkite' insurances' etc'

4. Assess indepenclentlv ,,'ttt'o' 
sites shall include (but not be timited to) the fb,owing:

d"",*;il.;;;;;j;;';"H,:l1l?";ff"J:ffi[:,Jj:;:;;:x,:TJ,#*1f:-*1"."'i,"i"' *" o,,or*

i1i',,:::,*:;:*.T:i;.Y1,?.:',ij.,:l m;:*ffi:,t constru,ion by,h;;";;;";".maintainlrg

[1i,,:S#::;J1],T3il] ."";"i""' "i',p;H;"];?i':.,X;l,ili"f ff f:lJ ff:ffig':l.^*"rrlirr,." rJ,tffiffi,:f'Ttnt identifi non-compliances *a rrgg"rl ,".'esffi imp.ou"merrsr. tr.ough lhe rg:eed Audit
a P'e*iew that the :nate:'ials ::::]1ry-1d 

iI series of test Frocedures;
."q,,i.e.",,t, s*t-i#i;'fr::il;rX1:-.fl:cured stored and used in accordance rvitlr rle o,.ua,:5.:1:i:i::
b. Review that the workman:

N[m#:,#,?,T#iffi,};;;;1,.; :::ffi ff l;'#Htdbv,hecon,rac,asrec:::ed
/ Larry out additional tesring of the mate.iurr-u'nd *r.k. yl.lg necessary at site or in the approvedlabcrarories. care shourd be takento.i"-J.,r,"lali]irir,".rr, 

and shail pr.r.rultf u. carried cutrvhere a prime facie doubt arises rerated; t*ir,, "i "ili."J'and / or compriance of standards.E' Revievr thc action taken on the carrier repo.t"j n*-"ornpriunces.and re-certiff incrucing for!r,,;.:1r:rwith the heads of irnprementing ug.n.i", rJr"*iil;;;;i','.. r*"rted non-compriances.9' Assist the DoT in resolvine rhe^issues reratecr to **"",nrllir.:. The.consulrant.s res,ronsibi.riN:.:es
["J;:rtl.'"r'v 

poinring the der".s -in.',r'.v ,ffii"iiJ,,,,",",he forrow up action reilui:cd ro r;:.ify

ii. d::?:l;:ffi'ITjXiJ"liquaritv rerated issues incruding irs compriances with date ancr geo iags.

l.i:H[trl#;ilt""ffi|,":'ilt: |*ridenned 
in the contract document and rhe Resettrement

8i:ffiffi:" Iaws / regurations of Gorr. of India and rures formulated bv the concemed State
c. Labour laws/ regulations applicable to construction sites.

I. lll:?.1"*:*"ment.at 
the conskuction sites as per the relevant rS codes.e. Any other check and reoort r

Review nf otr -- , rn compliance as per site requirements12. RevieW oiall ,ooar"t" n]i* i 
"" vvrrrPrrorrvs ar lrer slle requlrements

'r,. 
.i* a"'ie", i"rir;;il:'i:!|H,ij:'"""',"1j*"_9:tractors and approve/suggesr modificationl in:liffiHti?#,;x-.T,"il::3;i,T,#i:]i l1,il#iii;:1T5,-Hff.*l:requiredstandardanaconsist"ncyir;ffi ;;H*#ffi"J#Jril1l;1,r:
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13. Evolve a system of Quality Assurance of works, including, but not limited to establishing testing

frequencies ana acceptance criteria for all construction activities based on best practice;

14. inspect the performance of the work with regard to workmanship, compliance with the specifications

all necessary testing required for acceptance of any item ofwork;

15. inspect and approve all material sources nominated by the Contractor;

16. assess and check the laboratory and field tests carried out by the Contractors and carry out independent

tests;

1 7 . issue orders to the contractor(s) in consultation with the DoT to remove or make good any work which

is found to be;

a. not in accordance with the drawings;

b. not in accordance with the specifications in terms ofeither work method or materials specification;

c. covering work which has not been inspected for acceptance or rejected as unacceptable;

18. maintain records of all testing work, including cross referencing to items of work to which each test

refers and location from which any samples were obtained for testing;

19. The Consultants shall also
a. Inspect, review and report the adequacy and competence of contractor's staff, labor and machinery'

b. Review contractors work program and advice on need for coffective measures in cases where such

matters are refened by the Engineers.

20. Review the works p.og."J. in accordance with agreed milestones and work schedules and provide

regular updates to including need for increasing resources and / or change in work plan for timely

execution.

21. Subject to quality ofworks covered under every bilt submitted, countersign the Quality certificate as

applicable.

22. All the apparatus and equipment for the field testing shall be procured by the contractor at its own

cost. The 
"o.rt.u"to. 

shall be 
^free 

to take back these ipparatus and equipment on completion of the

contract. The tests shall include all common tests as speclired by technical specification and as prescribed

uy grs. wh"r" 
"se 

ofback office laboratory is necessary, contractor will take the samples and get it tested

in accredited/approved laboratories. The minor testing equipment includes as but is not limited to: sieves

and weights, moisture meter, soil density meter, temperature recorder, surface finish recording

instrumeits iuch as straight edges, measuring tapes, callipirs, etc. for'on spot field testing' of material

and workmanship.

23. In case any specific quality testing is required by the DoT for any work within the site, it shall be

carried out and report shall be fumished with a reasonable time'

24. To the extent possible field testing and sampling shall be done in the presence ofEngineer/contractor's

representative and the process should be photo documented with geo tagging'

25. The consultant will use approved laboratory in the region which will be first inspected and

recommended for accrediting bf ionsultant under tle project by DoT. The identification and certification

of the testing agency will be ipecific to the tests that can be carried out in a particular laboratory'

26. The Consultant may prcpose altemative independent testing laboratories also' Iull details and

information on the testi;g iaboratories are to be provided. On approval the altemative laboratories may

be used.

27 . It is proposed that some f,reld visits shall also be carried out without advance information to be

randomly.
32
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28. Upon field inspectior
e,e-r..'r,'6r*.e'.""r;ililr,rJ,Tiingiil'l3ril,:l:ilixH::ffir"x,ffi,["#,",:n,H:i.r"1,*:
and assist in remedying the.dJfects. Thi. ;;i1 il." i"r. "r,, in exceptionar cases where continuance ofworks mav jeopardize the ultimate q*iitv 

"rJ,'"-.-o'rr*"*.", ,#"t;i;;;;;r'"'ro ortnira purties

29' The contract Documents.are the basis of all works^to be undertaken under the project. These arestandard documents which wifl te mua" aruif 
"if 

. toif,itonrrfr*,
30' The Supervision consultant will.process interim and final payments to the contractor. Interim monthlypayments shall be based on interim p"y-";;;;i;tes 

^processed 
by the supervision consultantfollowing claims filed bv the contractJr '*iiii" ,r,.'r,nur, .r ,r,,. cort,*i. ii-. iffiirio, consurrantwill be accountable for the qualiry.""a tn" lr-iiti.J Ji'tL *o.t. whenever finar mla-surements are to bemade, the Supervision conzultani's s";i;.r;il;;;;;tnr". *il irio., ,r,J,6offu",l. severar days inadvance. The representativ_e 

"f 
D"T';;; ;;"r"y 

"rr"i"r".a *rr, ooT participation in such measurem"nts
xn,:f*i'#l*H,however, r'" '"vi'i.ii,"l"i'i+ate or be represenled by his representative, to
3 1' Supervision consultant and his staff shall also carry out such duties and exercise authority as may bedelegated to him by *," og ,i.rce1cr;;;#;#tih;or.* ug"n"y "rrJtfi;:il Dor or agencyassociared with DoT mav, from rime to'time, deregate any ortne au-tres ilffi;;il';"d he may at any
:ffi Jil:n :H, iijiSif fl t; H :Hll j.:r,;ll: ui::*;; ;;i # il,#[ffi, ii, sha, no,,akl
32' The Supervision consultant slirl 

ir so.rgtuired by the DoT or agency associated with DoT, provide

ii{tiT,:il[]:ffi.:'fi:'"H:llT:ll,T*,ffiil"r:,t.=ortsjncrudin' t.cr,nica, appraisars,

3;fi ]:[:.':;ffi ;l*:f *yi'l,tth:ni[.;l:i",.,ffi i:l,:l$",llifi::1ffi :tii'#,ff i
33' AII Additional Services' other than minor extras which do not materia y affect the scope of work, willbe aulhorized by the DoT ar rhe.rates .;ilrirhJ i"',i] conr*.,ion Supervision iorou.,, or, whenservices require the use ofspecialisr, ,",iirr"a i, irr""cori.u.,, ur.utua,y agreed upon.

7.3.3.8. Reporting

i' DoT or agency associated with DoT will be the nodar agency for the execution ofthis assignment. Theconsurtants wi' submit a, the^reports ;ffi;;.L associared with D# u, pr, ,r,. specifiedtimerines wirh rhe assistanc" 
"rrt,tis 

dpJJnlir.r,liil bv the DoT or ag.n.y u.rociui"d with DoT.ii The fierd visits - which sha,,be an ongoing activity l:l1l_o_".y.:.aken 
as per the audit straregyfinalized' Audit reports worla ue p."pa.EJ o,i";;;;Jk;"**g the sites visited, and submifted within3 davs of compr"tion of th"^*"effi1.#;! Jrnr"ro.,,rn, ,* each contracipac-[age, status andprogress ofwork, audit opinion, status of complian". io.'u.ti...our.rvations, criticai issues, and follow_up actions Anv critical iszues needing sr"poJg" 

"i*".i'reed to be ..p;;;i;;#;ilry to the Dot,through different means (terephone,"SM'si1"-r.,r,'i* etc.l In addition l"',r," ,ii" r*.r reports,;T#l'tr*:trTil,":11-t:*id;;;;;il?a qrlrter, compling the rindings in the site

lfr ;?il"J:T,fi"1:"fl:X:t;:[Tliti Jl#; i.ffi : :ffi.L:tff :,, :;T#iiXT*ffi
iii' Annual review report would be submitted at the end offinanciar year and a final review report wouldbe submitted ar the end of the proje.,-/iil. 

""^rri"*i ul'r,rr"n,. The monthry, quu.r.rty unnuur 1na
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final review reports should also include good practices and lessons learnt with regard to quality systems

and ESMF implementation.

iv. In addition, the consultant will comply with any other reporting requirements as agreed in the project
inception stage. Reports on non-compliances are to be transmitted immediately (on real time basis

through email/ other means) and the communication shall be simultaneous to the concemed engineer,
line department and the DoT.

v. The Consultant would facilitate the MIS Specialist deployed by the DoT in uploading the site visit
reports, audit findings, suggested corrective action, status of completion ofcorrective action etc. in the

proj ect monitoring system.

7.3.4. Stage 3: Post Commissioning Monitoring and Review of the Project: Agency shall be

responsible for monitoring and review of the project after commissioning for first one Year of
Operation. Work duration may get extended with mutual discussion between DoT and agency

associated with DoT and Agency.

7.3.5. Scope not exhaustive
The Scope of Services specified in the above Paragraphs are not exhaustive and the Consultant shall
undertake such other tasks as may be necessary for the successful completion ofthe project.

7.4. Deliverables and Time line
Sr. No. Deliverables Timeline

1 Draft Detailed Project Report (DPR) Within 3 (Three) Months from the date of signing
of contract

2 Final Detailed Project Report (DPR) Within 4 (Four) Months from the date of signing of
contract

3. Development of Bid Document Within 5 (Five) Months from the date of signing of
contract

4. Bid Process Management Within 7 (Seven) Months from the date of signing
of contract

5. Project Management Consultancy

A. Audit strategy Within 8 months of signing the contract (for the

first year).
Next years-Within 7 days from end of financial year
(subsequent years)

B. Quality Assurance Plan and
Reportinq Formats

By the end of 9th Month

C. Weekly Audit Report Within 3 days of completion of week.

D. Noncompliance event reporU Critical
issue reports

Immediate basis during construction stage

E. Monthly progress report Within seven days of the end of reporting monft
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within rs aaysEmEa ofAanualReviewEffi
Within 15 a"l" r.;;ra "if,ffi y"ar

Firal Revi"wl"po.t-....- Thre"months@
compJetion of the Consultanr,: contract, whicheverts earlierPresentati on tilh e IiTin=lG

of the audit and

7.5, Payment Terms:

I,i;r;"]lir,?,iilrshalt 
quote tump sum fees per tenement for the scope of work as indicated, in rhe

schedule shall be as follows: _

Request for proposal (RFp) for
Management and Design and i:l::t',:l-:lot:ncv ror Feasibilitv studv, DPR, Bid process

or:haikhand. -,,u rupervrsroh work for proposed Ropeway iroje", i, ui#.,*ir,,",

Study Completed

^r r/^euuuur pnase _ Supervision of
execution of different components

tuTo ot lee payable under staee 3
on Prorata based on financial
progress achieved once in 3

Post Consr.uction phiG _Eking over of
completed works, handing over to the end
user or agency appointed by DOT

r uJr \_urrurnssronrng Monitoring and Revie.
of the Project for first one year afler date of

100% of quot"d u-orniund".
stage_4 shall be divided into 4 part
and shall be paid to the agency at



DoT reserves the right to foreclose the agreement at any stage by giving one-month notice in case the
performance is not yielding results. In that case no further payment shall be paid one-month notice to the
Agency for remaining stages ofthe work and no claim of this account shall be entertained.
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SCHEDULE-2: Format for Agreement
(To be executed on non-judicial stamp paper ofRs 100/- with the Successful Bidder)
This Agreement (hereinafter referred to as the "Agreement") is executed this linsertl day of linsertl,Zl2Z

BYAND BETWEEN

Directorate of Tourism having its Registered Office /Office at MDI Building, 2nd floor, HEC Campus,
Dhurwa, Ranchi-834004, India (hereinafter referred to as "DoT", which expression shall, unless the
context oth€rwise specifies, be deemed to mean and include its successors and permitted assigns) OF THE
FIRST PART represented by its authorised signatory;

ANI)

M/s----------- --- having its Registered Office /Office at(hereinafter referred to as

the Second Party or the Successful bidder), which expression shall, unless repugnant to the meaning or
context thereof, be deemed to include its successors and permitted assigns) OF THE SECOND PART;

Whereas the First Party is desirous for conducting Feasibility study, DPR, Bid Process Management, and

Construction Supervision works for Ropeway Project in sate of Jharkhand and has invited tenders
describing the works to be done from the bidders.

NOW THIS AGREf,MENT WITNESSTH AS FOLLOWS;
ln this agreement, the words and expressions shall have the same meaning as are respectively assigned to
them in the payment terms, the scope of work and terms and conditions, attached with the letter of
intent/Work Order issued by the First Party and accepted by the Second Party for the works.
The following documents shall also be deemed to form and be read and construed as part ofthe agreement

and shall be complementary to one another.
l.
2.

3.
NOW IT IS HEREBY AGREED AS FOLLOWS;

1. Project

2. Key PersonneVs:
A.

3. Aims and Objectives:

4. Project Duratiea; 

---fsa65. Total Cost: The total cost ofthe project will be Rs-------------/(Rupees only ) the

head wise breakup of which is given in Appendix-2:

6, Scope ofwork: as per RFP

7. Work Plan &Timelines: as per RFP

8. Terms of Payments:
a. It will be a lump sum contract for which a consolidated sum as mentioned at Clause - 3, shall be

paid for the project. The amount quoted by the Agency shall be inclusive of all taxes/ levieVcharges

excluding GST.
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b. It is clearly understood that no transportation, handling, labour, and/or any other charges shall be
paid for mobilizing resources to the project site. or its clearance after the assignment is over.

c. Statutory Taxes/ TDS, if any, shall be applicable /deducted while releasing payments of contract
amount.

d. Payment Terms is attached as per RFP.
9. Monitoring & Inspection:

I. Monitoring:
(i) Representative(s) of Authority shall undertake monitoring of the project and coordinate with the
Agency for the completion ofthe project.

(ii) The Representative(s) ofthe Agency will submit day to day progress report ofthe work carried out
in the Project directly to Authority.
(iii) The day to day review of the progress of work of the projecV assignment will be done by the
Authority.
II. Inspection:
During the course of the Project/ Assignment Authority shall have the right to depute its
representative(s) to inspect the work at sites of the project and to see the relevant records at its own
cost.
a. Funds shall be spent exclusively on the project / assignment for which it has been sanctioned, within
the stipulated time. The Agency is not permitted to seek or utilize funds from any other organisation
(Government, Semi Government, Autonomous or Private) for this assignment /project.

b. The Agency would furnish to Authority the Project Completion Certificate along with the final
Invoice for the assignment on the completion ofthe project/ assignment.

c. The Agency shall not entrust any part of the work/ assignment to another party and to divert the
funds provided by Authority. However, in case of exigency if such situation arises then, express
permission of Authority shall have to be obtained in writing. In case the Agency is not in a position to
execute or complete the project, it may be required to refund forthwith to the Authority the entire
amount of funds received by it along with interest at prevailing rates.

10, Deliverables required:
a). The required outputs of this project shall be as follows:
(i) Designating nodal official/s responsible as single point contact for matters pertaining to this

project.
(ii) Progress report based on the approval of on different aspects as per the frequency decided by

Authority.
(iii) Successful implementation ofthe project as per the scope ofthe project.
b). A final report shall be submitted within (15) fifteen days ofsuccessful completion ofthe project,

c). DoT shall have the right to call for information, sketches, designs etc. and/or any other detail
nec€ssary to enable Authority to understand the project progress and the Agency shall supply all the
needed information at the request of Authority, which will ensure confidentiality.

11. Security Deposit (SD):
a. The selected party shalldeposit 5%o ofthe contract value as performance security deposit (interest free)
to Authority by way of Demand Draft,tsank guarantee. The EMD of Rs. 1,00,000/- (Rs. One Lakh only)
deposited by the Agency shall be retained by Authority and converted into SD on acceptance ofthis order.
The Agency shall deposit the demand draft or Bank guarantee for the balance amount lo make it 5% of
the total value of the contract.



b. Forfeiture of SD:
The SD shall be retained by Authority till all obligations under this contract are fulfilled by the party &
the same shall be paid within 30 days of full & final payment by Authority. Hovvever, the enrire SD shall
be forfeited in case of non-performance or non-completion of work as per the terms and conditions
stipulated in the contract.

12. Validity of Rates:

The rates quoted by the Agency shall remain firm till the completion ofwork. No increase in rates for
any reason whatsoever shall be enteriained under any circumstances.

13. Liability ofthe Agency:

i. The Agency's liability under this Agreement shall be determined by the Applicable Laws and the
provisions hereof.
ii. The Agency shall, be liable to the Authority for any direct loss or damage accrued or likely to accrue
due to deficiency in Services rendered by it.

iii. The Parties hereto agree that in case of negligence or wilful misconduct on the part of the Agency or
on the part ofany person or firm acting on behalfofthe Agency in carrying out the works, the Agency,
with respect to damage caused lo the Authority's property, shall not be liable to the Authority:
a. for any indirect or consequential loss or damage: and

b. for any direct loss or damage that exceeds

I. the Agreement Value set forth in this Agreement, or

II. the proceeds the Agency may be entitled to receive from any insurance maintained by the Agency to
cover such a liability in accordance with Clause whichever of (a) or (b) is higher.
This limitation ofliability specified in this Clause shall not affect the Agency's liability. ifany, for damage
to Third Parties caused by the Agency or any person or firm acting on behalfofthe Agency in carrying
out the Services subject, however, to a limit equal to 3 (three) times the Agreement Value.

14. Insurance to be taken out by the Agency:

I. The Agency shall, for the duration ofthis Agreement, take out and maintain, and shall cause any Sub-
Contractor to take out and maintain, at its (or the Sub- Contractors', as the case may be) own cost, but on
terms and conditions approved by the Authority, insurance against the risks, and for the coverage, as

specified in the Agreement and in accordance with good industry practice.

ll. Within l5 (fifteen) days of receiving any insurance policy certificate in respect of insurances required
to be obtained and maintained under this clause, the Agency shall fumish to the Authority, copies ofsuch
policy certificates, copies of the insurance policies and evidence that the insurance premium have been

paid in respect ofsuch insurance. No insurance shall be cancelled, modified or allowed to expire or lapse

during the term ofthis Agreement.

lll. If the Agency fails to effect and keep in force the aforesaid insurances for which it is responsible
pursuant hereto, the Authority shall, apart from having other recourse available under this Agreement,

have the option, without prejudice to the obligations of the Agency, to take out the aforesaid insurance, to

keep in force any such insurances, and pay such premium and recover the costs thereof from the Agency,
and the Agency shall be liable to pay such amounts on demand by the Authority.
IV. Except in case of Third Party liabilities, the insurance policies so procured shall mention the Authority
as the beneficiary ofthe Agency and the Agency shall procure an undertaking from the insurance company
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to this effect; provided that in the event the Agency has a general insurance policy that covers the risks
specified in this Agreement and the amount of insurance cover is equivalent io : (tlreey times the cover
required hereunder, such insurance policy may not mention the Auihority as the sole beneficiary of the
Agency or require an undertaking to that effect.

V. The Parties agree that the risks and coverage shall include but not be limited to the following:

(a) Third Party liability insurance as required under Applicable Laws, with a minimum coverage ofthree
times of the agreement value (Amounting------Rs. ----only).
(b) Employer's liability and workers' compensation insurance in respect of the Personnel of the Agency
and ofany Sub- Contractors, in accordance with Applicable Laws; and professional liability insurance for
an amount no less than the Agreement Value.

(c) The indemnity limit in terms of "Any one Accident" (AoA) and "Aggregate limit on the policy
period" (AOP) should not be less than the three times ofthe agreement value.

15, Penalty or Liquidated damages for delay -
l%o of the Project Execution Cost per week or part thereof. The total liquidated damages of delay should
be subject to an overall maximum of l0o% ofthe Project Execution Cost. ln case, the agency is not able to
perform as per the satisfaction ofthe DOT or in case of in-ordinary delay, the DOT reserves the right to
terminate the Contract and the firm will be liable to compensate for the loss. In pursuant to an
order/direction of Government of Jharkhand or any statutory authority, the First Party is constrained to
foreclose this agreement before the period of completion, the agreement shall be treated as close with
effect from the date ofthe foreclosure notice.

16. Termination of Contract

This agreement shall be effective on the date hereofand shall constitute in full force until completion of
the services or terminated earlier as per the clause below
The Agreement may be terminated ifany party is in the breach ofany of its obligation under the agreement
and breach has not been remedied within 45 days ofthe intimation to party in breach requiring the breach
to be remedied.
Except as otherwise specifically provided herein, the termination of this agreement for any reason
whatsoever shall be without prejudice to any rights or obligation accrued to or in the respect ofthe parties
prior to the date oftermination shall not release any party from any liability that at the time of termination
has already accrued to any other party or which thereafter may accrue in the respect ofany act or omission
taken or suffered prior to or on such termination nor shall any such termination hereof shall affect in any
way the survival of any right , duty or obligation, if any such party which is expressly stated to survive
termination hereof,
The communication of termination of this agreement shall be by mean of written notice ("Termination
notice")
The contract can be terminated any time by either party upon giving three months' notice to the other
party and in the event of such termination, the Second Party shall be liable to refund the excess amount
paid/payment, if any made to him over and above what is due to him on the date of termination and the
First Party will be entitled to make full use of all or any of the material prepared.
That the Second Party shall comply with all applicable permits and Applicable Laws in the perlormance
ofthe obligations under this Agreement
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17, Conflict of Interest
The Agency shall not receive any remuneration in connection with the assignment except as provided in
th: toltru:l: The. Agency and iri arfiriates ,rrr[ 

""i ."grg;"in consurting acrir ir.ies rhat conflict with rheinterest of the client (Authority) under the contract aria 
"straii 

be .*clrJed rrorn ao*nrir.u, supply ofgoods or construction of works or purcha^se.of any 
"rr.t 

or f.uirron of any other service related to theassignment other than a continuation of the "services" u'nder the ongoing contract. It shall be therequirement of the contract thafthe Agency shalr p.oria" p-i.lrionur, ob;;;;";;; iilfuniri'uoui"" unaat all times hold the client's interests parimount, withoui any 
"onside.ation 

for future work, and that inproviding advice the agency avoid conflicts with ott.. u.iigr..nts and their own corporare interests.Agency has confirmed that this assignment is not in 
"onni"i 

*jit, tt eir prior or currenl oiiiguion. ,o o,r,".clients, orthat may place them in a position ofbeirg *"ur" tl l-.y out the assignment in the best interestof Authority.

18. Relationship with DOT's staff:
The Agency undertakes and certifies that rh^ey including their personnel and associate panners have norelationship with such member(s) of rhe Doi staff of ihe pro'iect implementarion. \ ho are direcrlr orindirectly involved in any paa of: (i) th. pr.parutior;i;;foi ofrhe conrracr. tiir ,r,...r..,io"!'rli"llfor such conl.racl. or (iii) supervision ofsuch contract

19. Professional Liability:
The Agency undertake to carry out its assignment with due diligence and in accordance with prevailingstandards of the profession. In case Authoity finds that the assignment has not been progressing as perthe plan or has not been completed with the piofessional staniards-"xp""ted f.o- th" ag"rly,li", i,.r,"rrhave the.right ro canc-er the project and get the same conducteJ through any other organ1s"rilr,,,-.on*u.,o,.
at the risk and cost ol the Agency.

20. Staff Substitution:
During an assignment, if substitution is necessary (for example, because of ill health or because a stalfmember proves to be unsuitabre, or the_member ii no ronger working with the A;;;ct), ir," ng"".y ,mpropose other staff of at least the same level of qualificati6ns, for approvat by the-Aut"hority. A"pproval forany such substitution shall be the sole discretion of Authority. In any case, no escalation in cost shall beconsidered which may arise due to such substitution of staffA.

21. Standards of ethics:
l Bolh the parties to this Agreement confirm and undertake that they shall observe the highest standardsof ethics during the process of entering into this contract and shall maintain the same hilh stanaards or
ethics in execution of this contract. The Agency shall not resort to any kind of;

'^"corru.ot 
p$ti.:. i e. offering' giving, receiving, or soliciting anything of value ro influence the actionor a puDltc otlrctat tn the selection process or in contract execution;

' "fiaudulent practice" i.e. a misrepresentation or omission of facts in order to influence a seleclion
process or the execution ofa contract,
r "Collusive practice" i.e. a scheme or arangement b€tween two or more contractors with or without the
knowledge ofthe Authority, designed to estalrish prices at artificial non-competitive reveis.
o "Coercive practice' i.e. harming or threatening to harm, directly or indireclly, persons or their property
to influence their participation or affect the 

"*"*tion 
ofcontract.

II. It is further provided that: -
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a. Authority shall be at liberty to reject a proposal for award if it determines that the Agency has engaged
in corrupt or fraudulent activities in competing for the contract in question;

b. The Authority shall declare the Agency ineligible, either indefinitely or for a stated period of time, for
the award ofa Government contract if it, al any time, determines that the Agency has engaged in corrupt
or fraudulent practices in competing for, or in executing the contracl; The Authority has the right to inspect
the accounts and records of the Agency to performance of the contract and to have them audited by
auditors appointed by the Authority

22. Arbitration:
Except wh€re otherwise provided for in the contract all questions and disputes relating to the meaning of
the specifications, designs, drawings and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out or relating to the Contract, designs, specifications, estimates,
instructions, order or these conditions or otherwise concerning the works, or execution or failure to
execute the same whether arising during the progress ofthe work or after the completion or abandonment
thereofshall be referred to the CEO ofthe DOT for appointment ofan Arbitrator under the Arbitration &
Conciliation Act,l996 as amended till date. The sole Arbitrator so appointed shall not have any direct or
indirect or any past or present relationship or interest in any ofthe parties.

23. Jurisdiction:
This contract shall be subject to Jharkhand jurisdiction and court of competent jurisdiction at Ranchi and
shall have exclusive jurisdiction in regard to the matter under the lndian Arbitration and Conciliation Act,
1996. The parties agree and confer jurisdiction to Ranchi Courts in the event ofany disputes and that no
other court shall have jurisdiction to any matter under this contract.

24. Intellectual Property rights:
The Agency shall undertake that the documents or part ofthe final report prepared by them in consultation
with Authority shall not be used by them elsewhere. The intellectual property rights for the same will
remain with Authority.

25. Force Majeure:
Neither party shall be liable in respect offailure to fulfil its obligations, ifthe said failure is entirely due
to Acts ofGod, Governmental restriction or instruction, Natura calamities or catastrophe, war, riots, civil
disorder, earthquake, fire, explosion, storm, flood or other adverse weather conditions, strikes, lockouts
or other industrial action confiscation or any other action by govemment agencies. epidemics or
isturbances in the country. The party affected by an event of force majeure will immediately notiry the
other party of such an event and will also notiff the unaffected party on cessation ofdisability resulting
from such Force Majeure Act. A Party affected by an event ofForce Majeure shall take appropriate action
to remove such Party's inability to fulfil its obligations hereunder with a minimum ofdelay.

26. Notice:
Unless otherwise stated, notices to be given under this Agreement including but not limited to a notice of
waiver ofany term, breach ofany term of this Agreement and termination ofthis Agreement, shall be in
writing and shall be given by hand delivery, recognized international courier, mail, telex or facsimile
transmission and delivered or transmitted to the Parties at their respective addresses mentioned
ereinabove.



27. Severability
In the event that any provision of this Agreement is held to be invalid or unenforceable, by any court of
law the remaining piovisions of this Agreement will remain in full force and effect, if the parties mutually

so agree in writiig In witness whereoithe parties mentioned above have signed on the date, month and

year stated above.

Agre€d for and behalf of
DOT (First Party)

Agreed by Second Party

(Name and Signature with seal) (Name and Signature with seal)

In the presence of in the presence of
Witness: Witness:

l.

) z.



Annexure- A
Bank Guarantee for performance Security
To

l. we, .......... '........ (herein after refe,ed ro as the "Bank") at the request ofthe Agency do hereby
undertake to pay to the Authority an amount not exceeding ns.... ...... ... ......
..................(Rupees ............. ........) against any loss or damage caused
to or suffered or would be caused to or suffered by the Authority by reaion of any brea-ch by the
said Agency ofany ofthe terms or conditions contained in the said Agreement.

3. We, ................... (indicate the name ofBank) undertake to pay to the Authority any money so
demanded notwithstanding any dispute or disputes raised by the Agency in any suit or proceeding
pending before any court or tribunal relating thereto, our liability under this present being absolute and
unequivocal. The payment so made by us under this bond shall be a valid discharge ofour liability for
payment there under and the Agency shall have no claim against us for making such payment.

4. We, . . . . . . ... . .. ... . . . . (indicate the name of Bank) further agree that the Guarantee herein contained
shall remain in full force and effect during the period that would be taken for the performance ofthe
said Agreement and that it shall continue to be enforceable till all the dues ofthe Authority under or
by vi(ue ofthe said Agreement have been fully paid and its claims satisfied or discharged or till the



AuthoritycertifiesthatthetermsandconditionsofthesaidAgreementhavebeenfullyandproperly
carried our by the said Ag"".y';J ;.;',ri;"Liy-ol..t "rg.s 

rtris'c uarante.. Unless a demand or claim

under this Guarantee i. ,uo" oi',i.ln ;;;;'"" or beiore u p"rioJ ot on" year from the date of this

Guarantee, we shall be dit"h";;;;;;iiiiiuiri'v under this Guarantee thereafter'

5. We. ..........'...'...... (indicate the name of Bank) futh.er agree with the Authority that the Authority

shall have the tultest tib"rty *#;;;;;'i"ir* ,tia withoui a-ffectine in anv manner our obligations

hereunder to vary any or$,e terms"aii".i"ai,io", "r,rr" 
raid Agreement-or to extend time ofperformance

bv the said Agency from ti,n" ttiiilJ"ii"-p"tip*t i"' 
""y 

tiire or from time to time any of the powers

eiercisable by the Authority tg"i"'i ii"il'o igtnty und to foJeur or enforce any of the terms and

conditions relaring to th. *id fg;;;";i""U'*1- rt lf f not Ue ref iereO from our Iiabiliry by reason of

anv such variation. or extension"#i"n"g'g"it[it" int t"io. ABencY or for any [orbearance' act or omission

ilHil;-il e,ln""irv ", il;;i;i;;;;; bv the A.thoirtv to.ffi'fiI.1,-.TK[3;]ff;',T::ff."J
;;i;;J;;;r.t which under rhe law relatins to suretres wour

of so relieving us.

6. This Guarantee will not be discharged due to the change in the constitution of the Bank or the

AgencY(s)'

7. We, .. . . . ... ... . '. . " ' (indicate the name of Bank) lastly undertake not to revoke this Guarantee during

i;, ;;;;; ";.;pt 
wittrthe previous consent of the Authoritv in

writing.

g. For the avoidance ofdoubt, the Bank,s liability under this Guarantee shall be restricted to Rs t** crore

i*1,1,#;il;;;;;;i,*.i"":il#,;llf :iii:fL*fl;U:ffi fi L3:[H:?i:#1"'iJl:
AuthoritY serves a written clall

t"irc"iJo"i" r.iing 180 davs after the date of this cuarantee'11

For..................'....

Name of Bank:

Seal of the Bank:

O"i.O.tt. ... ...... day of "'' ""' 20

t"t1[J;il, ;;;; ;Ji"'ignution or the authorized sisnatory)

NOTES:
(i)TheBankGuaranteeshouldcontainthename,designationandcodenumberoftheofficer(s)signing
the Guarantee.
(ii) Theaddress.telephoneno andotherdetallt:lil^l I::iOfficeoftheBankaswell 

asof issuing

Branch should u. rn"nt'on"o in iit covering letter of issuing Branch'
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SCHEDULE-3: Guidance Note on Conflict of Interest

l.ThisNotefurtherexplainsandillustratestheprovisionstheRFPandshallbereadtogethertherewith
in dealing with sPecific cases'

2.Agency'sshouldbedeemedtobeinaconflict-of-interest.situationifitcanbereasonablyconcluded
that their position in a business 

". 
m"r. p"""""i rntlr"st corta. improperly influence theirj udgment in the

exercise of their duties. The pr";;;;;"; ;;[;iion of Agencv's rirouta uroia borh actuar and perceived

conflict of interest.

3. conflict of interest may arise between the Authority and Agencv or between Agency's and present or

future Developer. Some ofthe ti;;;;;;;th" ;;uld involve conflict of interest are identified below:

(a) Authority and Agencies: 
^.,rr.^.r,- .,hinh is, not available to others:

(i) Potential Agency should not be privy to informalion from the Authority which is not available tr

or
(ii) potential Agency should not have defined the project when earlier working for the Authority: or

(iii) potential Agency should "";ffi;;;y'*J*.a 
tor tt 

" 
Authority overseeing the project'

lli;:T!:fi should be involved in owning or operarins entities resutting from the projectr or

(ii) no Agency should bid lb' #k; ;;i;i;;f';';; prJject rhe panicipation of companies that mav be

involved as investors o, 
"on.ur""r. 

uLa-oE.i"ir "i,f," 
Authority who have current or recent connectlons

;;;;;;;;;i;;invorved, therefore' needs to be avoided'

4.Thenormalwaytoidentifyconflictsofinterestisthroughself-declarationbyAgency,s.Wherea
conflict exists, which has not u"* J""tu'"A' competing compaiies are lit''ety to bring this to the notice of

the Authority. All conflicts mult';";;;;;; ;;d w[en the Agencv become aware of them'

5'Anotherapproachtowardsavoidingaconflictofinterestisthroughtheuseof.'Chinesewalls''toavoid
the flow of comm"r.iutty ,.nritiui in?.rnution from one part of-t'h? Agency's company to another' This

:::i,"ffi;;;;;;; .'.i ry'liT.ii;*jlxity"iltn;*nr;:,1,H;:: TJ!"-'.,":','.T;il:ff;"J;
in realitv effective operatton oI ''LnlnesE.wd'lL "'- :'-;^-^^--^'^; ,i"" <.meller comoanies. Although.
iffi;;il ;,li ;; to* tupuuit "i"l"pirig 

cr'l*se walls apnroach than smaller companres'

.,Chinese walls,. have b..n r.tutir"ly comm-on for many )ears,'rhev are an increasingly discredited means

of avoiding confli"ts orint"r"$'ani'J;il;;;;;;;;r"a *itt' 
""riti"" 

As a rule, "chints" walls" should

be considered as unu"""ptuur"'uli'.;;;;;".p"J""ty in .*."piional cases upon full disclosure bv an

a*il, .oupr"A with provision of safeguards to

thI satisfaction of the Authority'

6. Another way to avoid conflicts of interest is througtr the appropriate grouping of tasks For example'

conflicts may uri.. ir eg"n"y l"j*'in;';; ,"* ;;. Jr *r"r"ri"-Ji ,t'" firopot"J documentation are also

;Gi;i; f* t,h" ."nsequint assignment or project'

7. Another form of conflict of interest called "scope-creep" arises when Agency advocate either an

unnecessary broadening "f 
.h"..;;;-;;;f","n.. oi ,uk. ,..J,*.naations 

-*hich. 
are not in lhe best

interestsoftheartr,oriry.uuJ'ii;ffii;;r;i;irnt.,**ri"tir,.ag"n.1 
so"formsofcontractual

arrangements are more tik"lv*; l;;',;ffi-t'""p' F"t ";;;pi;' 
tti"tp-iut contracts provide fewer



incentives for this, while time and material contracts provide built in incentives for Agency to extend the

length of their assignment.
8. Every project contains potential conflicts of interest. Agency should not only avoid any conflict of
interest; they should report any presenV potential conflict of interest to the Authority at the earliest.

Officials of the Authority involved in development of a project shall be responsible for identifoing and

resolving any conflicts of interest. lt should be ensured that safeguards are in place to preserve fair and

open competition and measures should be taken to eliminate any conflict of interest arising at any stage

in the process.
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PART - 8 : Appendix 1: Technical Proposal

Technical EnveloP No.1' (T1)
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"af#'$lffur*
P\ace:

Date:

[o5" Dir"ttor'"..ror' sm

$fll;ffi 
**' 

::. -^.,,,,,,, 
.*u,.,1;31;"jffi I] :iiffi'.'"yanasement 

and Desisn

:::.t.,"r,i,1[::t]$"t?'!T";'"l"J;'*;o'*'vProlect'v"""-

fi6*ff6$gffgsffiffi,r,;:,

ritrrtriilf*'#::'E*i'1.:ij:f{fl *:l{',l:*:*ril**ixr:ffi tr;":.: .,;
:lTfr:::XllrT::ilil:';'#';;";;u"'*'o'unv.orol'un u,bit,ur or judiciar authoriq or a judiciar

:Jl;:i';; ;JiJ'*:1-1i,""1X".'1il!.i1,1f.'lil".'J^;";l;;;;-,'ir'd t'o* un1 p'01"t o"ont'u..t

ffffixTil:..::.'':',il'x:?i:;J'ff.;;".",i'.J.i.,.in.ted 
b1 an1 public authorin for breach on our

?liw. a".tu'" tt'ut'
a. l/We have examined and have no reservations to the RFP Documents' including anl Addendum issued

bY the Authority;
b. tlW, do not have any conflict of interest in accordance with RFP Document;

.. ilw" t un" not direcily or indirectly or through an agent engaged or indulged in anr corrupt practice,

fraudulent practice, coercive practice. undesirable practice or restrictive praclice. as defined in Clause 4.3

ofthe RFP document, in respect ofany tender or request for proposal issued by or any agreement entered
into with the Authority or any other public sector enterprise or any Government" Central or State: and
d. l/We hereby certiry that we have taken steps to ensure that in conformity with the 'provisions of part 4
ofthe RFP. no person acting for us or on our behalf will engage in an1' corrupt practice. fraudulent practice,
coercive practice, undesirable practice or restrictive practice.
8. l/We understand that you may cancel the Selection Process at anY time and that you are neither bound
to accept any Proposal that you may receive nor to select the Agencr. without incurring an1 liability to
the Applicants in accordance with the RFP document.
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9. IA e dectare that we/any member of the team, arelis not a Member of a/any other bidder applying for

Selection as an Agency.
I 0. l/We certifo that in regard to matters other than security and integrity of the country, we or any of our

consortium paitner or Associates have not been convicted by a Court ofLaw or indicted or adverse orders

passed by a regulatory authority which would cast a doubt on our ability to undertake the work for the

irroject oi which relates to a grave offence that outrages the moral sense ofthe community.

I I .i/We further certily that in regard to matters relating to security and integrity of the country. we have

not been charge-sheetid by any agency of the Government or conv icted by a Court of Law for any offence

committed by us or by any ofour Consortium Partner or Associates.

12. l/We further certi! ihat no investigation by a regulatory authority is pending either against us or

against our ConsOrtium Partner or Associates or against our CEO or any of our Directors.

ti. yWe hereby irrevocably waive any right or remedy which we may have at any stage at law or

howsoever otheiwise arising to challenge or question any decision taken by the Authority [and/ or the

Government of lndia in connection with the selection of Agency or in connection with the Selection

Process itself in respect of the above-mentioned Project.

14. We have paid Bid Processing Charges through Demand Draft'
t5. l/we have submitted Bid Sicurity through demand draft, which we are submitting as per the time

mentioned to the office of the Director, Directorate of Tourism.

16. I/We agree and understand that the proposal is subject to the provisions ofthe RFP.document. In no

case, shall I/we have any claim or right of whatsoever nature if the work for the Project is not awarded to

me/us or our proposal is not opened or rejected.

17. l/we agree to keep this offer valid for 120 (one Twenty Days) days from the Proposal Due Date

specified in the RIP.
18. A Power of Attorney in favour of the

documents.

authorized signatory to sign and submit this Proposal and

I/we agree to enter into an Agreement in

not to seek any changes in the aforesaid
19. ln the event of my/our Firm being selected as the Agency,

accordance with the form at Schedule-2 of the RFP. We agree

form and agree to abide bY the same.

20. l/we h-ave studied RiP and all other documents carefully and also surveyed the Project site we

understand that except to the extent as expressly set forth in the Agreement, we shall have no claim, right

or title arising out ofany documents or informition provided to us by the Authority or in.respect ofany

matter arising'out ofor ionceming or relating to the Selection Process including the award ofProject'

2l . The Bid is submitted in two eivelopes slstem within prescribed schedule, the Technical Proposal &

Financial Proposal shall constitute the Application which shall be binding on us'

22.llwe agree and undertake to abide by all the terms and conditions of the RFP Document. ln witness

thereof, l/ie submit this Proposal under and in accordance with the terms of
the RFP Document.

Yours faithfullY,

(Signature, name and designation ofthe authorized signatory)

(Name and seal of the Applicant / Lead Member
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APPENDIX-I
Form - 2: Particulars ofthe Bidder

fl"ou.rr fo, Propo.rl (RPF) fot s"l..tion ofAgcncy lor

i"liiririv .*av .opn' Bid Process Managemert and

b"r1g, 
"ria 

supervision work for Proposed Ropeway

;r"d-i; nln"ni, chatra and Godda districts of

Name of the

Project

State the structurc of the

Bidder's organization
(Bidder to
cornplete/delete as

appropriate)
Individual Firm:
Other (Please

-r" 

th" follo*ing fo. rhe Individual Firm:
.l 

. Name of ComPanY or Firm

2. Legal status (e.g' incorporated private company' unincorporated business' etc')

3. Country of incorPoration

4. Registered address.

5. Year of IncorPoratton
L. Y.a, of 

"ommencement 
of business

l. B#5:lX,li:i": #l'il.r*, incruding deu,s-of its main rines ofbusiness

Details of individu'(t) ''ht *lilitJ*" "t 
ii""p"i" "r "ontact 

comrnunication for the

DOT within the ComPanY:

(a) Name
(b) Designation
(c) ComPanY
(d)Address
1e1 TelePhone Number

(fl E-Mail Address

lutFaxNumber
iiame, Designation, Address and Phone Numbers of Authorized Signatory of tl.re

(a) Bidder:
(b) Namc:
(c) Designation:
(d) ComPanY:
(e) Address:

irj Pnon" No. /.Fax No :

E-Mail

,.'il,*:.;ff 1i11.,,,1Tili:i,1lig:i;:li.:rdsigna'iory)
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F,
APPE\DIX-I

'orm - 2A: ol' the Consortium partner

I Name of the
Proj ect

Request. for proposal (Rp@
Feasibility study .DpR, Bid process Manag-ement and
Design and Supervision work for proposed R[eway
Project in Ranchi, chatra and Godda jistricis of
Jharkhand-

1 State thc
structure of the
Bidder's
organization
(Bidder to complete/delete
as appropriate)
Individual Firm:
Other (Please snecifu\:

3 State the following for the Individual Fir.r.,r: 

-

I . Nanic of Cornpany or Firm
2. Lcgal starus (c.g. incorporated private company, unincorporatcd
business, etc.)
3. Country of incorporation
4. Registered address
5. Year of Incorporation
6. Ycar of cornmenccment olbusiness
7. Principal place of business:
8. Brief description ofthe Company including details of its main lines of Business
Details of individual(s) who will serve as the point of contact
Communication for thc
DOT within thc Company:
(h) Name
(i) Designation
( ) Company
(k) Address
(l) Telephone Number
(m) E-Mail Address
(n) Fax Number
Name, Designation, Address and Phone Numbers of Authorized Signatory of the
(h) Biddcr:
(i) Name:

O Designation:
(k) Cornpany:
(l) Address:
(m) Phone No. / Fax No.
(n) F-Mail Address:

(Signature, name and designation of the authorized signatory)
(Namc and seal of thc Applicant / Lead Mernbcr)

sl.
No

Item$ Descriptions



Hi;#..ffi [1:;-,rffi ;,,,;#*l,iH]1IL j#"*:i.,n.i,:#;

H#

-:ff",r:mJi;",fl#:: 
AND

ffi fi :*fu 
,5,t,;,,***i*{,+,,#I}."f.l;l"*""#1iifu :,i::+*x'",-,}#ffi

IN WITNESS WHEREOF WF
EXECUTED THIS POWER;, THE ABOVE-NAMEDPRINCIPAL 

HAVEF ATTORNEY ON THI........ ....... DAy oF.. .................,2022

(Signature, name, designation and address) Witnesses:

2
Accepted Notarized
(slgnature, name, designation and address ofthe Attorney)
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APPENDIX-1
Form - j B.' Power of Attorney for Lead Member of the Consortium

Whereas the DoT o. ug"n.y u.*""Li"J *itt oor (the "Authoriw') has invited bids from qualified arties

fortheselectionofanAgencyforfeasibilityStudy'DPR'BidProcessManagementandDesignand
Supervision work for t.opo."i i"pl*"v pii,;""t in'Ranchi, chatra and Godda districts of Jharkhand

("Project") Whereas, """"""'and "" (collectively

the "Consortium") being Vf"mUe"s of ihe Consortium are interested in bidding for the Project in

accordance with the terms and conditions of the Request for Qualification cum Proposal and other

connected documents ir, ."rp""t oi trr" project, and wh"r"a., it is necessary for the Members of the

consortium to designate on. oiino, u, the Lead Member witir all necessary power and authority to do

for and on behalfofthe consortium, all acts, deeds and things as may be necessary in connection with the

Consortium's bid for the Project and its execution'

NOW, THEREFORE, KNOW ALL MEN BY THESE PRESENTS

+;, :.. -.......... ". having our registered offtce at..- ". " IWs " " " " " "
(hereinafter collectively ,.r"""a i"ir'itL ..erincipats"l do hereby inevocably d::1f3,.' nominate'

constitute, appoint and authorise IWs hiving its .registered 
office at

......, U"ing ont oiittt U"tu"" of the Co;sortium' as ihe Lead Member and true and

lawful attomey of 6" corsoi'i'ri.i tt "."inu1"1 
referred to as the "Attorney") and hereby irrevocably

authorise the Attomey (*ith;;;;.'i; suU-aetegate; to conduct all busineis for and on behalf of the

Consortiumandanyoneofusduringthebiddingprocessand'intheeventthe.Consortiumisawardedthe
Proiect, during the e*ecution Jili"'p'".i"o' ani in this "g*d' 'o 

do on our behalfand on behalfofthe

Consortium,alloranyofsu"huct.,aeedsorthingsasarenecessaryorrequired.orincidentaltothe
submission of its bid for the project, including but not limited to signing and submission of all

applications, bids and other iocuments and writings, accept the Letter of lwaid' participate in bidders'

andotherconferences,respondtoqueries,submitinformation./documents,signandexecutecontractsand
undertakings consequent ,. "1*i""." 

tiihe bid of the consortium and generally to represent the

consortium in all its a"urirrgJ*it[ trr" Authority, and/ or anv other Govemment Agency or any pefson,

in all matters in connection with or relating to o. a.isiog out'otthe consortium's bid for the Project and/

or upon award thereof till th" Cot't1utt egr:"ement is-eniered into with the Authority'

AND hereby agree to ratiry an'd"co"?r.^ ":rJa'" 
ir"*tJratiff and confirm all acts, deeds and things done

or caused to be done by our said Attomey pursuant to aiin exercise of the powers conferred by this

power of Attornev uno tr.,ut lilJt , i""a, iriJ,tri"gr done bv our said Attomey in exercise of the powers

hereby conferred.null urra iur'i J*uvt be deemed-to have beel done by us/ Consortium'

INWITNESSWHEREoFwETHEPRINCIPALSABof/ENAMED}IAVEEXECUTEDTHIS
POWER OF ATTORNBV ON inis ... " " " " " " "' DAY oF " " " " " "', 20

For ......'........ (Signature, Name & Title)

For................ (Signature'Name&Title)
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APPENDIX-1

fl:iffi1i3"'r""'"fints 
with completion certificates for proof as per the requiremenrs of the

APPENDIX-1
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'l

Forru - 5: Financial Capacity of the Bidder

worth as on 3 is Rs.

This is to certi8/ that the above financial position extricted fro- the a"ait"a frnan"iat
statement of lws --------(Name of Bidder) for the last tfuee completed accounting
years up to 2021-22 are correct.
Name of the audit firm:
Seal of the audit frm
Date:
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Sl No Financial Year # Annual Revenue (in
Rs.)

1 2019-20
2 2020-21
3 2021-22

Certificate from the Statutory Auditorg
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^ APPE\DIX-I
tanz.: 6 ...particglars of Kev personnel

Note: s"-.11tJ:i##io[f D"'ie'"oon of the

It Minimum eualification & Experience of the individual kerCy under M;kin; 
"huru 

i.l'.2. 
" 

personnel's is mandatoryfor evaluation of
D Key Personnel's euarificalion-and experience sha, have weightage of 2096 and g0% respectivery.
:,f1,:;;:;il;::l:;;:,::,trr;;;;;;;;,";;;;;ili),,i",;,0i,;;,",;;:,i,i;;';;;,and res,
percentile basis co*esoondinq to the individuar having maximum number of simirar project expeience.
:":i::f:;'[?'::''":;;i:i';'nat 'il'iiiiiii "f^i?iJ ""'r'^;';;;"';;;'rh:;l'ii'*'*r 

'o* 
o"

i;:;:r:::;'[;'l::; ili;;;assisnment 
as per timetine mentioned in RFp and project requirement. to

signed and verified by the authorized representative of the agency. crt sha, be supported by rhecredenriats (e'g' euatiJicotion 
"",tiJi"oi"r, o*i)ri"l"'t"nli,""r"tom Emproyer erc.).



Form 6 A: Form for Curriculum Vitae (C.Y) for Proposed Key Personnelor Other Professional

l. Proposed Position: 
Personnel

2. Name of Personnel:
3. Date of Birth:
4. Nationality:
5. Educational Qualilication:
(Summarize college/university and other specialized education ofPersonnel, giving degrees obtained).
6. Employment Record:
(Startin€ with present position, list in reversed order, and every employment held. List all positions held
by staffmember since graduation, giving dates, names of employing organization, title of positions held
and location of assignments. Experience period ofspecific assignment must be clearly mentioned).
7, Relevant Project Experience
Fumish list of relevant project experience which describe the suitability and eligibility ofthe Personnel
for this Work with brief description ofrole, responsibility and duration ofthe services performed; brief
description of the project.
8. Summary of the CV
(Fumish a summary of the above CV. The information in the summary shall be precise and accurate.
The information in the summary will have bearing on the evaluation of the CV).
A) Education:
a) Field of Graduation and year
b) Field of Post-Graduation and year
c) Field ofPhD and Year
B) Professional Experience as below:
i) Total professional experience:
ii) Positions held:

Yrs.
Yrs.

iii) Essential Work Experience: Yrs.
9. Details of the current assignment and the time duration for which services are required for the
current assignment.
Certification:
l. I am willing to work on the project and I shall be available for entire duration of the project
assignment as per timeline mentioned in RFP and project requirement.
ll. l, the undersigned, certify that to the best of my knowledge and belief, this Cvcorrectly
describes myself my qualification and my experience.
Place....

(Signature and name ofthe authorized | (signature and name ofthe Key personnel)

signatory of the Bidder)

a)
b)
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F o r m _ 7 : *.,r,rHL_1|ffi lgy c worr pran.
The descriptive part ofsubm:^-,- (Refer clause 3.1.2)

rssron under this will be detaile
l) understanding ofToR. 

u'5 \Yrll oe detailed precisery under the following topics.

[ii.ltr!ilH]t#l#l;lo:^*oins 
orthe roR specined in the RFp in a briermanner underrying

L"'",#il*Tt'i.:tr[tr##::#,.;[:,'#ffi fi :',:l?3:'*:t]x,:ru:ft ::#]TJ,",.T,,;'
2) Methodology and Work plr

:rltlining i,' "i'pr"*rr,"*riJan 
The Bidder will submit ,,. 

T:11:o:,-",rrp:_carrying out this ssignment,

::^'ly:;;i:;3 ilffi ,:'""#:?fil:ifjffi ';;0"0"* 
in ttii roR. r'r,"'Eiai.. *,r *u.it uexpertrse needed for this assis

the sequence uno ro.uiio,, oiT-"l'.huI';Fl hlilffiJ.jl 
f1.F!gl';fi.Til#,HXt*;;$rhe Services. rmportanr activities and provide a qriuiy ,rrr*r*;ffi; carrying out

y9TE:. Marks wilt be deducted for writing lensthv andMethodotoglt shall be timitei io 2o"pogo ,*'i^;r'^|"v 
uttu out of context responses. Approach and

Signature of Authorized Signatory

Name of the Firm
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APPENDIX-T
Form - 8: Joint Bidding Agreement

Joint Bidding Agreement

(To be executed on Stamp paper of Rs 100.00 value)

THIS JOINT BIDDING AGREEMENT is entered into on this the day of ............2018

AMONGST

1: ........ ' '.. Agencies / Companies/ Firms /Individual/ Sole Proprietor/Limited./Private Limited,/ Joint
Venture Company/ Partnership/Limited Liability Partnership (LLP) having its registered office at

(hereinafter referred to as the "First Part" which expression shall, unless repugnant to the
context include its successors and permitted assigns)

AND

2. -........... Agencies / Companies/ Firms /Individual/ Sole Proprietor/Limited/Private Limited/ Joint
Venture Company / Partnership/Limited Liability Partnership (LLP) having its registered office at

(hereinafter referred to as the "second Part" which expression shall, unless repugnant to the
context include its successors and permitted assigns)

A}ID

3. ......."'.. Agencies / Companies/ Firms /lndividual/ Sole Proprietor/Limited/Private Limited/ Joint
Venture Company / Partnership/Limited Liability Partnership (LLP) having its registered office at

(herein after referred to as the '"Third Part" which expression shall, unless repugnant to the
context include its successors and permitted assigns))

The above-mentioned parties of the FIRST, SECOND, AND THIRD PART are collectively referred to
as the '?arties" and each is individually referred to as a "Party'

WHEREAS,

DOT or agency associated with DOT having its registered office at
(hereinafter refened to as the "Authority" which expression shall, unless repugnant to the context or
meaning thereof, include its administrators, successors and assigns) has invited Bids ( "Bids") by its
Request for Tender No................. ..........dated (the., (the
"Project").

(B) The Parties are interested in jointly bidding for the SEL Project as members of a Consortium and in
accordance with the terms and conditions ofthe Tender document and other bid documents in respect of
the said SEL Project, and (C) It is a necessary condition under the Tender document that the members of
the Consortium shall enter into a Joint Bidding Agreement and furnish a copy thereof with the Bid.
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X.l$',I/ Ii'iS HER-EBy AGREED as rbilows:

l. !)gEnitions and Inter-orctaticns
Iq Ie:s Aflreen:ant, the canitalized terms shall, unless the conrFy, ^rt -^,;^^,-asc.r,;:r. . thereto rrncler ihe .. 

I ender Document,, . context otherwise requires, have the meaninq!. Cr:rso:tium
1-.' -'. r: -, ,*;et -:r ,...rub.,, .

i*rr'*1::.;ir.1;{{;,;1;r'i,;;$ffiilij;:i'" 
(the "cons':'*tr'.:'") r<,: the ?:::'s1, i:'

l, ,*:lig*:",:?ffli::::,i:.#;,j,:,.""T,:Ti,:#::::..,::::,"onry:hroug: his Cr_::;:;,;: , i.r,:
lnci:'ectlv or thl'cl:qlr anv ofthei,' zissccictes. )onst,tuted for *Jr.s f"cj..:', ti::ler dire::,,':l
3. Cn-'ensnts

:l:ffii: rJi,,,"ffff,111,TJ:";i:liff ffJi"ItT.is.decrared 
rhe serecteri Bid::e- an ,i a.,,i-izt

perlc.:{ag all i:s obliszfiois ,, tr" p.o.ir"t Bi".#1;"r:Hj1?,f$:ffient with the }-uthcrity arxi r.rx

, -r. Roles of the parties

" 
hc:':artic: he!"e'))' u.crcrtar;i.o,l-l:a t\i rores ancr responsibirities as descriher be!ovu: ,, , .r.,,\ - ,,r(^i:::7 of iire I?i:st -oart.sha, L ,n" :--"a'r..il #il. consortium (Fir,ancial lrt..:,::be.. ,nr.:cl:::i::lmember/ other lvtember or tn. Co*orriuril';ilil,Ii;* 

rh,e qowel of arorncyr1i4l1 ali pa:t:^s ,l_.:;ji:l#:i:#lfi:l;'"h:" o' bJ'li;'r;;ili#; gyi1e-g,: Bidding prccess and untir ire

iMff i;Tril*Iri$'tfii#ifl*Hfltpi:^4fii;1ry::xl'nlt'' u

5. .loint and S"n"r*i ii.Liiiii", _ ---.--., _.-er Member of rte Corsc..ti:r::) . :The rartics do herebv undertake to be jointly and severally re.sponsible for all obligations and.,iabiliries

!: iH?i:.HH",]X ;lj;::;:f";;'";;'ri ';""'#lTi[" "r.nr". oocument" inc*he Agreementta* ParF,, represents to the other parties as ofthe date ofthis Agreement that:it) such pertv i:.trur;, o1sani266. 
""ri,ily ;;rtin;ffi:;;Il ,,-iairg-r"a.rl'ie !-ws of iti incorptrrc,ion.and has arr requisit_. oorver and.autho.ti ,"';;;;;;,in["i*r....n,, 

,(b) rhe execution, dilivery and p:]*;.;;;'J"iii'nllr,n,r.ogreement 
has been authorized by:,neccssery and appropriate corporate or governmentar u.'rion und a copy of thc extract or.the challe:.docurncnts/ board 

'esorurion "ra 
po*", #uito;;;'ftil; of the 

ry1sg1 executing rhis Agreement rorthe celegation of oower and autho.ity to 
"*.*t"'tii.'agr"#*, on beharf of the co-nsc:tium Membe-.isanne::ed to trr is Agreement. ana wir t ior, to i["'i*i.iiil',I,"*,"ag",

Il J,,,7:[:^lt ::l,senr 
or approvar ro, uir.uav o]u,uinea;" 

*''
(u, yrorare any aoplicable lavr oresently in etiect ald having applicability to it;
[:'.'J:11':r*:#emorcndurn and ;1il;;X;ii,"o#orru*. or othcr appri:abre organlzationor

I'r"Jr"Y#::l[Hri]i,1[J.'l;.i.lit, concession, grant, license.or other govemmentar authorization,

ir[$:r.":;Hi;.T:xl$,'eltJ:fl1'TT'ff 
::flTff ll;ll',:m";:*i::yr"'nk'"1$,,

(v) create or impose anv liens,, mortgages, predges, craims, security interests, 
"hurg", 

o. 
"n.urbrrn"l.

or obligations ro create u Ii.n' 
"t 

u.g.lpLig;, ffiil,#i;ri, .n.u.b.-""s or mortgage in or
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on the property ofsuch parh

tH#il#f fr*,*i,tgt";+*l-*i,"fl *,ttl,.':lH"'*;*:::"..:S;
f*ff:,'r^":"_,!",.|,t,','f i:,ffl#q 

or' to the best or such partv's knowredge, rhreatened to which it or any

L,f:l*"ii1[:;";;il.',;:l'i,t',"'1:'#*:m$"l*:**,*r#litr';:1.:": effec, on ,he

7. Termination

I[]'"3,,ryJ:ffiljlt'J::ffi]:: from the date hereorand sharr continue in turr rorce and effect untir thecasetheproleciis;ffi;;,lr",ff ::r#tr[:1,:[I?:::Lfl ffi IX]*1T:,"##,:",:X,H{I
:Ll'i;ili?fl;l;;';S+1";mg[l::rJ:T::f,.ffse the Bidder is not serected-or upon reh,,,

8. Miscellaneous

3.iHjtig;i$lljf*p#j,:li,ix":j1".g,"#iit,it j;*,,endedby

Notes:
The mode of the execution of the, Joint Bidding Agreement should be in accordance with the procedure,if any' laid down by the Applicable r-u* unJir,? 

"l'"n", i..r.*" of the executants(s) and when it is sorequrred' the same shourd be under common ; ;ffi;;;r;cordance with the required procedure. EachJoint Bidding Agreement should att'"t 
" 
*py .i,i" i.i".i 

"i 
,n" 

"t,*ter documents and documents suchas resolution / power of attom"v n rurou.'o"r it ;;;;;;;;;*r-g this Agreement for the delegation ofpower and authority to execute it i, eg.".-"ni oni.t 
"ii"iirr" c"nsortium Member.
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IN WITNESS WHEREOF THE P-ARTIES ABOVE NAMED I{AVE EXECUTED AND
E WRITTENSIGNEP, SEALEDANDFE J stcxso, srareo; r 'nmFor and on behalf of For and on behalfofrnsr paRr i

srGNEp, sEAaE ANtpFLrvEREp
For and on behilf of
runo pan.r:
(Signature)
(Name)
(Designation)

In the presence of:



Form - 9: Envelope I _ Index

E Envetopir _ ln-GiF*il 8ata_s""*ffi
onlrne submission of Bid Secui
ueposrr (EMp) una ua p,"""j]I-":::l::, M-.v
Form 1: Lettdif
&.rn z, _pu,tGrJ# tr,. n ioG;ffrdiffi@
I"T-rB%the Consortium

I"-,- q, t;Au^EA;ilffiafo.rOn,f@
Ilo_l::.0, 

*., personnet or Orher p.oi.r.io,n"i'

& Work plan.
Form-8 JointE
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Part -9: Appendix - 2: FINANCIAL PROPOSAL

Financial ProPosal EnveloPe No'2
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!

(Date and Reference)

_ APPENDIX-2
r,91m - l: Covering Letter

(un tirm's Letter Head)

To,
The Director.
Directorate of Tourism

f."J3x[fil:,fi#:'
Jharkhand-834004.

ft'#;,IiH*"lfrffr."?ffing:,fl i$:*"ii*,"iid;ffi H"y,ffi*.",entandDesisnand
Dear Sir,

VWe
Bidder/Bidder fimfor selecrion or.nrzo*l.,nlJ" l'""]-;:":::l** 

ttrms herewith enclose the Financial proposal

remain varid for a periort ", ,;j:^l:"::r,ro: 
uoo]" captioned work. r/We asree rhat this offer shalrremain valid for a period of 120 (6,n.u,,-r-^-, -. , . 

-*'*^" wurK' uwe agree that this offer shall

turtherperiod as m", o" -*J;:::"ffi::" 
and twentv) davs rrom the Proposal Due Date or such

Yours faithfully,

Signature

Full Name

Designation

Address

(Authorized Reprosentative)

NOTE: The Financial proposal is to beJllled stictly as per the forms given in RFp.
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APPENDIX-2
Form - 2: of Financial

Item
No.

Particulars Yo ol the
indicative
Project Cost
(In Number)

7o of the
indicative
Project Cost
(In Words)

Indicative
Project Cost for
Bid

Evaluation
(Crore)

I Stage 1: Development of
Feasibility and Detailed Project
Report

2 Stage 2: Preparation of Design
Criteria, Manual, Detailed
Design and Bid Documents

3 Stage 3: Design Supervision of
proiects

4 Stage 4: Post Commissioning
Monitoring & Review for first
One year of Operation after
Commissioning.

5 Total

Date:

Place:

Signature of Authorized Signatory
Name of the Firm

Note:
i. The financial bid should be in Indian National Rupees(INR).

ii. All bidders should indicate the total cost,Sh*inclusive ofall taxes & Excluding GST"

iii. Bidder May quote the percentage value up to two decimal points.
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n to be provided i" rh;;-F;;;'trtrr.nr' Inlormation

amoun t' rhis t"-'';;' l ;;i;.'iil''l']' be used to demonstri
used as a basis for pavmenr" ,,1t:3:.?:']t-"r calculation of the contract
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FORM FIN_2 (B) BREAKDOWN OF IOZIEX EXhENSESI
This is Lump-Sum contract assignment, information to be provided in this Form ihall only be used to
demonstrate the basis for calculation of the Contract ,.orrnt. Thi, form shall ,oi U" urJ 

", 
a basis for

payments under Lump-Sum contracts

A. Other
Type of lOther Expensesl

{e.g., Per diem allowances**}

{e.9., In/out dirport transportation}

{e.g., Communication costs between Insert

place and Insert place)

{ e.g., reproduction of reports}

{e.g., Olfice rent}

{Training of the Client's personnel - if
required in TOR)

68

Sr.
N'

Unit Unit Cost
(ntR)
(A)

Quantity
(B)

Total Cost
(AxB)

{Day}

{e.g.,Domestic or Intemational flights} {Ticket}

{rrip}

Total Costs


