

CORRIGENDUM/ADDENDUM – I
SELECTION OF AN AGENCY FOR DESIGNING, EXECUTION AND MANAGEMENT OF PILGRIM FACILITIES IN
SHRAVANI MELA – 2019 AT DEOGHAR
(17th July to 15th August 2019)

Ref.No.:- 513/2019, Ranchi/Dated :- 22/05/2019

Dated: 29/05/2019

The Jharkhand Tourism Development Corporation Limited (JTDCL) by way of this Corrigendum/Addendum – I is making the following addition/ deletion/ amendments/ clarification to the RFP Documents issued on 22/05/2019 for the event.

Sl. No.	Reference Section	Clause No.	Original Clause	Modified Clause
1.	Payment Schedule	(Clause No. 2.8), (Page No.9)	Payment will be made to the Agency after completion of the event and ascertainment by JTDCL that work was carried out satisfactorily and in accordance with the terms and conditions of the RFP and Work Order issued to the Agency.	Payment will be made to the Agency for the event after ascertainment by JTDCL that work was carried out satisfactorily and in accordance with the terms and conditions of the RFP on below mention milestone: <ul style="list-style-type: none">• 40% (of the project value) Payment will be release after 15 days of start (Inauguration) of Shravani Mela. Payment will be release after ascertainment by JTDCL that work was carried out satisfactorily and in accordance with the terms and conditions of the RFP.• Rest 60% (of the project value) Payment will be release after successfully completion of project in accordance with the terms and conditions of RFP.

Sd/-
Managing Director

Note: All other terms and conditions will be remain as per RFP clause.