
Corrigendum- II 

Selection of Agency/Consultant for Carrying out Feasibility Study, Preparation of DPR, BID Process  

Management and Design and Supervision Work for Development of Aerial Passenger Ropeway in Jharkhand 

  

Ranchi, Dated:- 02/11/2022 

Ref. No.: Tou./Dir./Yo.- 02/2022 - 797., Dated:- 19/09/2022.  

Sl. Part/Clause No. Original Clause in RFP Modified Clause 

1 General 
1.6 

(page-6) 

Tender Schedule 
Bid Due Date- 18th Oct 3:00 PM 

Bid due date has been revised to 
15-11-2022, 3:00 PM 

 

 

Note: All other terms and conditions will remain as per RFP clause. 
 
 

 

 

 

 


