Corrigendum- 1V

Selection of Agency/Consultant for Carrying out Feasibility Study, Preparation of DPR, BID Process
Management and Design and Supervision Work for Development of Aerial Passenger Ropeway in Jharkhand

Ranchi, Dated:- 21/11/2022
Ref. No.: Tou./Dir./Yo.- 02/2022 - 797., Dated:- 19/09/2022.

Sl. | Part/Clause No. Original Clause in RFP Modified Clause
1 General Tender Schedule Technical Evaluation/ Presentation &
1.6 Technical Evaluation/ Presentation & Financial Bid opening Conference
(Tender Financial Bid opening Conference Date- 30" Nov., 3:00 PM
Schedule) Date- 19" Oct 3:00 PM
(page-6)

Note: All other terms and conditions will remain as per RFP clause.



